

Republic of the Philippines
METRO ROXAS WATER DISTRICT
MRWD Bldg., Km. 1, Roxas City 5800, Philippines

May 15, 2019

SUPPLEMENTAL/ BID BULLETIN

**NAME OF THE PROJECT: CONTRACT FOR THE SUPPLY AND DELIVERY OF
VARIOUS SERVICE CONNECTION MATERIALS**

This Addendum No. 1 is issued to modify or amend the Section VI. Schedule of Requirements of the Bidding Documents under the Contract for the Supply and Delivery of Various Service Connection Materials. This shall form an integral part of the Bidding Documents.

**Amended Section VI- Schedule of Requirements:
To amend Item Numbers:**

	HDPE Tubing			
43	H.D.P.E. Tubing 1" SDR-11 CTS (90m/roll)	Eight (8)	roll	Within 30 Calendar Days from receipt of Contract, Purchase order and Notice to Proceed
44	H.D.P.E. Tubing 3/4" SDR-11 CTS (150m/roll)	Five (5)	roll	Within 30 Calendar Days from receipt of Contract, Purchase order and Notice to Proceed
45	H.D.P.E. Tubing 1/2" SDR-11 CTS (300m/roll)	Fifteen (15)	roll	Within 30 Calendar Days from receipt of Contract, Purchase order and Notice to Proceed

For guidance and information of all concerned.


ATTY. DANTE A. ARCANGELES
Chairperson
Bids and Awards Committee