Republic of the Philippines METRO ROXAS WATER DISTRICT MRWD Bldg., Km. 1, Roxas City 5800, Philippines

December 7, 2018

SUPPLEMENTAL/ BID BULLETIN

NAME OF THE PROJECT: CONTRACT FOR THE SUPPLY AND DELIVERY OF VARIOUS CONSTRUCTION MATERIALS

This Addendum No. 1 is issued to modify or amend the Section VI- Schedule of Requirements and Section VII. Technical Specification of the Bidding Documents, and Technical Specification under the CONTRACT FOR THE SUPPLY AND DELIVERY OF VARIOUS CONSTRUCTION MATERIALS. This shall form an integral part of the Bidding Documents.

Amended Section VI- Schedule of Requirement:

Amended items are the following:

6.	12mmø x 6 mtr.	One Hundred	Pieces	Within ninety (90) calendar Days
	R.S.B.	Eighty-One (181)		from receipt of Contract, Purchase Order, and Notice to Proceed
8.	0.60 mtr. X 0.60	Six Hundred	Pieces	Within ninety (90) calendar Days
	mtr. Glazed Tiles	Eight (608)		from receipt of Contract, Purchase
	White			Order, and Notice to Proceed
12.	0.60 mtr. X 0.30	Two Hundred	Pieces	Within ninety (90) calendar Days
	mtr. Decorative Tile	(200)		from receipt of Contract, Purchase
27.	2.0mm ² THHN	Four	Payes	Order, and Notice to Proceed
27.	Wire (Stranded	(4)	Boxes	Within ninety (90) calendar Days from receipt of Contract, Purchase
	Copper Wire)	(4)		Order, and Notice to Proceed
28.	5.5 mm ² THHN	Two	Boxes	Within ninety (90) calendar Days
	Wire (Stranded	(2)	DOMOS	from receipt of Contract, Purchase
	Copper Wire)			Order, and Notice to Proceed
29.	14mm ² THHN	One	Boxes	Within ninety (90) calendar Days
	Wire (Stranded	(1)		from receipt of Contract, Purchase
	Copper Wire)	·		Order, and Notice to Proceed
30.	22mm ² THHN	Two Hundred	Meters	Within ninety (90) calendar Days
	Wire (Stranded	Eighty		from receipt of Contract, Purchase
24	Copper Wire)	(280)		Order, and Notice to Proceed
31.	2.0mm ² THHN	Five	Boxes	Within ninety (90) calendar Days
	Wire (Stranded	(5)		from receipt of Contract, Purchase
32.	Copper Wire)		-	Order, and Notice to Proceed
32.	3.5mm ² THHN Wire (Stranded	Five	Boxes	Within ninety (90) calendar Days
		(5)		from receipt of Contract, Purchase
33.	Copper Wire) 3.5mm ² THHN	One	Day	Order, and Notice to Proceed
55.	Wire (Stranded	(1)	Box	Within ninety (90) calendar Days
	Copper Wire)	(1)		from receipt of Contract, Purchase Order, and Notice to Proceed
35.	Convenience	Twenty-Two	Sets	Within ninety (90) calendar Days
	Outlet (c.o) (2	(22)	3013	from receipt of Contract, Purchase
	gang)	(22)		Order, and Notice to Proceed
42.	Square Box 4-	Seven	Pieces	Within ninety (90) calendar Days
	1	(7)	1 10003	from receipt of Contract, Purchase

	¹¹ /16 PVC			Order, and Notice to Proceed
44	(Big)	(10)	Pieces	from receipt of Contract, Purchase
46	(Orange)	(70)	Length	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
47.	(Orange)	Twenty (20)	Length	Within ninety (90) calendar Days from receipt of Contract, Purchase
	1 1" Ø PVC Pipe (Orange)	Two (2)	Length	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
63.	0.30 mtr. X 0.30 mtr. Wall Tiles Glazed	Five Hundred Thirty (530)	Pieces	Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
	0.30 mtr. X 0.30 mtr. Floor Tiles Unglazed	Seventy-Two (72)	Pieces	Within ninety (90) calendar Days from receipt of Contract, Purchase
90.	0.75 mtr. X 1.26mtr. Steel Window (Owning)	Two (2)	Sets	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
91.	0.37mtr. x 1.26 mtr. Steel window (Owning)	Three (3)	Sets	Within ninety (90) calendar Days from receipt of Contract, Purchase
92.	0.50mtr. x 0.50 mtr. Steel Window (Owning)	One (1)	Sets	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
3.	4" Ø x 3.0mtr. S 1000PVC Pipe	Sixty-Five (65)	Pieces	Within ninety (90) calendar Days from receipt of Contract, Purchase
4.	4" Ø x 90° PVC Elbow	Twenty-Six (26)	Pieces	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase
	Faucet (PVC) 1/2″ Ø	Two (2)	Pieces	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed
09	1/4" × 1/2" Blind Rivet	Three Hundred Eighty (380)	Pieces	Order, and Notice to Proceed Within ninety (90) calendar Days from receipt of Contract, Purchase Order, and Notice to Proceed

Amended Section VII- Technical Specification:

6.	12mmø x 6 mtr. R.S.B.
8.	0.60 mtr. X 0.60 mtr. Glazed Tiles White
12.	0.60 mtr. X 0.30 mtr. Decorative Tile
27.	2.0mm ² THHN Wire (Stranded Conner Will)
28.	5.5 mm² THHN Wire (Stranded Copper Wire) ,
29.	14mm² THHN Wire (Stranded Copper Wire)
30.	22mm² THHN Wire (Stranded Copper Wire)
31.	2.0mm² THHN Wire (Stranded Copper Wire)
32.	3.5mm² THHN Wire (Stranded Copper Wire)

33.	3.5mm ² THHN Wire (Stranded Copper Wire)
35.	Convenience Outlet (c.o) (2 gang)
42.	Square Box 4-11/16 PVC
44.	Rubber Tape (Big)
46.	1/2" Ø PVC Pipe (Orange)
49.	3/4" Ø PVC Pipe (Orange)
50.1	1" Ø PVC Pipe (Orange)
62.	0.30 mtr. X 0.30 mtr. Wall Tiles Glazed
63.	0.30 mtr. X 0.30 mtr. Floor Tiles Unglazed
90.	0.75 mtr. X 1.26mtr. Steel Window (Owning)
91.	0.37mtr. x 1.26 mtr. Steel window (Owning)
92.	0.50mtr. x 0.50 mtr. Steel Window (Owning)
93.	4" Ø x 3.0mtr. S 1000PVC Pipe
94.	4" Ø x 90° PVC Elbow
97.	Faucet (PVC) 1/2" Ø
109	1/4" x 1/2" Blind Rivet

Amended Technical Specification:

Amended items are the following:

	rended items are the following:	
6.	12mmø x 6 mtr. R.S.B.	
8.	0.60 mtr. X 0.60 mtr. Glazed Tiles White	
12.	0.60 mtr. X 0.30 mtr. Decorative Tile	
27.	2.0mm ² THHN Wire (Stranded Copper Wire)	
28.	5.5 mm ² THHN Wire (Stranded Copper Wire)	-
29.	14mm ² THHN Wire (Stranded Copper Wire)	
30.	22mm² THHN Wire (Stranded Copper Wire)	-
31.	2.0mm ² THHN Wire (Stranded Copper Wire)	-
32.	32. 3.5mm² THHN Wire (Stranded Copper Wire)	
33.	3.5mm² THHN Wire (Stranded Copper Wire)	
35.	Convenience Outlet (c.o) (2 gang)	
42.	Square Box 4-11/16 PVC	
44.	Rubber Tape (Big)	_
46.	1/2" Ø PVC Pipe (Orange)	
51.	3/4" Ø PVC Pipe (Orange)	-
52. 1	1" Ø PVC Pipe (Orange)	
62.	0.30 mtr. X 0.30 mtr. Wall Tiles Glazed	
63.	0.30 mtr. X 0.30 mtr. Floor Tiles Unglazed	-
90.	0.75 mtr. X 1.26mtr. Steel Window (Owning)	
91.	0.37mtr. x 1.26 mtr. Steel window (Owning)	
92.	0.50mtr. x 0.50 mtr. Steel Window (Owning)	-
93.	4" Ø x 3.0mtr. S 1000PVC Pipe	
94.	4" Ø x 90° PVC Elbow	-
97.	Faucet (PVC) 1/2" Ø	

For guidance and information of all concerned.

Chairperson And Awards Committee

Samuel

MARVIN E. SHUSOPA 12/10/18