
 

MRWD Bids and Awards Committee                                                  ITB No. 004-2023 
 

 

 

BIDS AND AWARDS COMMITTEE 

INVITATION TO BID 

No. 004-2023 
 

The METRO ROXAS WATER DISTRICT (MRWD), through its Bids and Awards Committee (BAC), 

invites Manufacturers/Suppliers/Distributors to apply for eligibility and to bid for the hereunder project: 

 
Name of Project: CONTRACT FOR THE SUPPLY AND DELIVERY OF VARIOUS SERVICE  

                              CONNECTION MATERIALS 

Location of Project: MRWD SERVICE AREAS 

Place of Delivery: MRWD BLDG., KM. 1, ROXAS CITY 

Brief Description: SUPPLY AND DELIVERY OF VARIOUS SERVICE CONNECTION MATERIALS  

Approved Budget for the Contract (ABC):  Php12,679,560.00 

Source of Funds: MRWD CORPORATE BUDGET FOR FISCAL YEAR 2023 

Mode of Procurement: PUBLIC BIDDING 

Contract Duration:  SIXTY (60) CALENDAR DAYS FROM RECEIPT OF CONTRACT AND 

                                       NOTICE TO PROCEED                               

Delivery of Goods:  WITHIN SIXTY (60) CALENDAR DAYS FROM RECEIPT OF            

                                  CONTRACT, PURCHASE ORDER AND NOTICE TO PROCEED 

 
The Eligibility Check/ Screening as well as the Preliminary Examination of Bids shall use non-discretionary “pass/ 

fail” criteria. Bid Evaluation and Post-qualification will also be conducted to determine the responsiveness of the 

Lowest Calculated Bidder (LCB).  

 
All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Evaluation of Bids, 

Post-Qualification and Award of Contract shall be governed by the pertinent provisions of R.A. 9184 and its Revised 

Implementing Rules and Regulations (IRR).  
 

The schedule of activities is listed, as follows: 

A c t i v i t i e s S c h e d u l e  

1. Advertisement November 11-18, 2022 

2. Issuance of the Bidding Documents November 11, 2022 - until 8:45 AM of December 9, 2022 

3. Pre-bid Conference (Hybrid Meeting) November 23, 2022 at 9:00 A.M. 

4. Deadline for the Submission, Opening of Bids, Pre-

qualification, and Evaluation of Bids 
December 9, 2022 at 9:00 A.M. 

5. Post-qualification of Bids December 12-14, 2022 

 

The Bid Documents will be available to prospective Bidders from the address stated below only upon payment of a 

non-refundable amount of Twenty-Five Thousand Pesos (Php25,000.00). The Bidding Documents shall be received 

personally by the prospective Bidder or his duly authorized representative. Accreditation fee is required to interested 

bidder/s of a non-refundable amount of One Thousand Pesos (Php1,000.00).  

   

It is highly recommended that interested bidder/s should attend the Pre-bid Conference in order to avail all the 

necessary information of the bidding at hand and be guided with the preparation of the Technical and Financial 

components of the contract.  

 

A bidder must have at least one (1) single largest completed contract equivalent to or at least twenty-five percent 

(25%) of the ABC for the last two (2) years which is similar in nature to the services being offered.  

 

The MRWD assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in 

the preparation of the bid. The MRWD also reserves the right to accept or reject any bid, to declare the bidding a 

failure, not to award the contract, without thereby incurring any liability to the affected bidders. Furthermore, the 

MRWD reserves the right to waive any minor defects or informality and to accept the proposal most advantageous to 

the District. 

 

All bidders are requested to download in the Philippine Government Electronic Procurement System (PhilGEPS) the 

invitation to bid and the bidding documents, in compliance with Section 37.1.6 of the Revised Implementing Rules 

and Regulation (IRR) of R.A. No. 9184 for the posting of Notice to Award.                                            

                  

Republic of the Philippines 

Metro Roxas Water District 
MRWD Blg., Km. 1, Roxas City 5800, Philippines 

Tel. # (036) 6210-737/ 6210-044/ 6215-474 

Telefax # (036) 6217-492 
 



 

MRWD Bids and Awards Committee                                                  ITB No. 004-2023 
 

                                                                                                                                

                                                                                                                                (Originally Signed)   

                                    TERESITA A. DELOTAVO 

                                  Chairperson 

 

 

Address: Metro Roxas Water District 

 MRWD Bldg., Km. 1, Roxas City, Capiz 

 

Contact Person: Marjorie A. Dela Cruz 

           Head, BAC Secretariat 

          Tel. No. (036) 6210-737 or 6210-044 Local No. 125 

          TeleFax No. (036) 6217-492; 6217-382 

           Email Address: marjorie.delacruz@metroroxaswd.gov.ph 

Place(s) of Publication:  PhilGEPS and MRWD Websites (http://metroroxaswd.gov.ph), and BAC Bulletin Board 
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 Preface 

 
These Philippine Bidding Documents (PBDs) for the procurement of Goods through 

Competitive Bidding have been prepared by the Government of the Philippines for use by any 

branch, constitutional commission or office, agency, department, bureau, office, or 

instrumentality of the Government of the Philippines, National Government Agencies, 

including Government-Owned and/or Controlled Corporations, Government Financing 

Institutions, State Universities and Colleges, and Local Government Unit.  The procedures and 

practices presented in this document have been developed through broad experience, and are 

for mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations of 

Republic Act No. 9184.  

 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract or Framework 

Agreement, as the case may be; (ii) the eligibility requirements of Bidders; (iii) the expected 

contract or Framework Agreement duration, the estimated quantity in the case of procurement 

of goods, delivery schedule and/or time frame; and (iv) the obligations, duties, and/or functions 

of the winning bidder. 

 

 Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Goods to be procured.  If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter. 

 

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They shall not be included in 

the final documents.  The following general directions should be observed when using the 

documents: 

 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Goods.  However, they should be adapted as necessary to the 

circumstances of the particular Procurement Project. 

 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, Bid Data Sheet, General Conditions of Contract, Special Conditions of 

Contract, Schedule of Requirements, and Specifications are not part of the text 

of the final document, although they contain instructions that the Procuring 

Entity should strictly follow.   
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d. The cover should be modified as required to identify the Bidding Documents as 

to the Procurement Project, Project Identification Number, and Procuring 

Entity, in addition to the date of issue.  

 

e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.  
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Section VII. Technical Specifications …………………………………………53 

Section VIII. Checklist of Technical and Financial Documents …………..69 
 

Glossary of Acronyms, Terms, and 

Abbreviations 
 

 

ABC – Approved Budget for the Contract.   

 

BAC – Bids and Awards Committee. 

 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

 

BIR – Bureau of Internal Revenue. 

 

BSP – Bangko Sentral ng Pilipinas.  

 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

 

CDA - Cooperative Development Authority. 

 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 
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CIF – Cost Insurance and Freight. 

 

CIP – Carriage and Insurance Paid. 

 

CPI – Consumer Price Index. 

 

DDP – Refers to the quoted price of the Goods, which means “delivered duty paid.” 

 

DTI – Department of Trade and Industry. 

 

EXW – Ex works. 

 

FCA – “Free Carrier” shipping point. 

 

FOB – “Free on Board” shipping point. 

 

Foreign-funded Procurement or Foreign-Assisted Project– Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

Framework Agreement – Refers to a written agreement between a procuring entity and a 

supplier or service provider that identifies the terms and conditions, under which specific 

purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in 

the nature of an option contract between the procuring entity and the bidder(s) granting the 

procuring entity the option to either place an order for any of the goods or services identified 

in the Framework Agreement List or not buy at all, within a minimum period of one (1) year 

to a maximum period of three (3) years. (GPPB Resolution No. 27-2019) 

GFI – Government Financial Institution.   

 

GOCC – Government-owned and/or –controlled corporation. 

 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

 

GOP – Government of the Philippines. 
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GPPB  –  Government Procurement Policy Board. 

 

INCOTERMS – International Commercial Terms. 

 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

 

LGUs – Local Government Units.  

 

NFCC – Net Financial Contracting Capacity. 

 

NGA – National Government Agency. 

 

PhilGEPS - Philippine Government Electronic Procurement System.  

 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

 

PSA – Philippine Statistics Authority.  

 

SEC – Securities and Exchange Commission. 

 

SLCC – Single Largest Completed Contract. 

 

Supplier – refers to a citizen, or any corporate body or commercial company duly organized 

and registered under the laws where it is established, habitually established in business and 

engaged in the manufacture or sale of the merchandise or performance of the general services 

covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier 

as used in these Bidding Documents may likewise refer to a distributor, manufacturer, 

contractor, or consultant.  

 

UN – United Nations.
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Section I. Invitation to Bid 
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Metro Roxas Water District 

Km. 1, Roxas City, Capiz 

 

INVITATION TO BID FOR THE 

 
Contract on the Supply and Delivery of Various Service Connection Materials 

1. The METRO ROXAS WATER DISTRICT, through the Corporate Budget for Fiscal 

Year 2023 intends to apply the sum of Twelve Million Six Hundred Seventy-Nine 

Thousand Five Hundred Sixty and 00/100 Pesos (P12,679,560.00) being the ABC to 

payments under the contract for the Supply and Delivery of Various Service 

Connection Materials/ITB No. 004-2023. Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

 

2. The METRO ROXAS WATER DISTRICT now invites bids for the above Procurement 

Project. Delivery of the Goods is required within Sixty (60) calendar days from receipt 

of Contract, Purchase Order (PO), and Notice to Proceed (NTP). Bidders should have 

completed, within two (2) years from the date of submission and receipt of bids, a 

contract similar to the Project. The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II. Instructions to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

a. [Select this paragraph if conditions (a), (c), and (d) under Section 23.4.1.2 of the 

2016 revised IRR of RA No. 9184 do not exist:] Bidding is restricted to Filipino 

citizens/sole proprietorships, partnerships, or organizations with at least sixty 

percent (60%) interest or outstanding capital stock belonging to citizens of the 

Philippines, and to citizens or organizations of a country the laws or regulations of 

which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 

5183.  

 

4. Prospective Bidders may obtain further information from METRO ROXAS WATER 

DISTRICT and inspect the Bidding Documents at the address given below during 8:00 

AM to 4:00 PM from Mondays to Fridays except holidays. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on 

November 11, 2022 until 8:45 A.M. of December 9, 2022 from the given address and 

website(s) below and upon payment of the applicable fee in the amount of Twenty-Five 

Thousand Pesos (P25,000.00). The Procuring Entity shall allow the bidder to present 

its proof of payment for the fees. 
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6. The METRO ROXAS WATER DISTRICT will hold a Pre-Bid Conference1 on 

November 23, 2022, 9:00AM at BAC Office, 1st Floor, MRWD Bldg., Km. 1, Roxas 

City which shall be open to prospective bidders.   

  

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address indicated below on or before December 9, 2022 at 9:00 AM. Late bids 

shall not be accepted. 

   

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 14.  

 

9. Bid opening shall be on December 9, 2022 at 9:00 AM at the given address below at 

BAC Office, 1st Floor, MRWD Bldg., Km. 1, Roxas City.  Bids will be opened in the 

presence of the bidders’ representatives who choose to attend the activity.   

 

Activities Schedule 

1. Advertisement November 11-18, 2022 

2. Issuance of the Bidding Documents  November 11, 2022– until 8:45 AM of December 9, 2022 

3. Pre-Bid Conference November 23, 2022 at 9:00 A.M. 

4.Deadline for the Pre-qualification   

Submission, Opening of Bids and 

Evaluation of Bids 

December 9, 2022 at 9:00 A.M. 

5. Post-qualification of Bids December 12-14, 2022 

  

10. [Insert such other necessary information deemed relevant by the Procuring Entity such 

as the use of a back-up data or cloud storage for large files uploaded for online bid 

submissions]  

 

11. The METRO ROXAS WATER DISTRICT reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 

without thereby incurring any liability to the affected bidder or bidders. 

 

12. For further information, please refer to: 

 

MARJORIE A. DELA CRUZ 

Head, BAC Secretariat 

METRO ROXAS WATER DISTRICT 

MRWD Bldg., Km. 1, Roxas City 

Tel. Nos. (036) 6210-044 or (036) 6210-737 Local No.125 

Tele Fax No. (036) 6217-492 or 6217-382 

 marjorie.delacruz@metroroxaswd.gov.ph; metroroxaswd@gmail.com 

 

13. You may visit the following websites: 

 
1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

Pre-Bid Conference.  

mailto:marjorie.delacruz@metroroxaswd.gov.ph


 

10 

 

 

For downloading of Bidding Documents: metroroxaswd.gov.ph 

  

 

[November 11, 2022] 

 

 

 

 

(Originally Signed) 

_______________________________ 

      TERESITA A. DELOTAVO 

                      Chairperson 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

 The Procuring Entity, METRO ROXAS WATER DISTRICT wishes to receive Bids 

for the Contract on the Supply and Delivery of Various Service Connection Materials 

with identification number ITB 004-2023. 

 

The Procurement Project (referred to herein as “Project”) is composed of One (1) Lot 

the details of which are described in Section VII (Technical Specifications). 

 

2. Funding Information 
 

 

2.1. The GOP through the source of funding as indicated below for Corporate 

Budget for Fiscal Year 2023 in the amount of Twelve Million Six Hundred 

Seventy-Nine Thousand Five Hundred Sixty and 00/100 Pesos 

(P12,679,560.00). The source of funding is: 

 

a. GOCC and GFIs, the Corporate Operating Budget. 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manuals and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or IB by the BAC through the issuance of a 

supplemental or bid bulletin.  

   

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and 

accepted the general requirements of this Project, including other factors that may affect 

the cost, duration and execution or implementation of the contract, project, or work and 

examine all instructions, forms, terms, and project requirements in the Bidding 

Documents. 

 

4. Corrupt, Fraudulent, Collusive, and Coercive Practices 
 

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project.  
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5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. [Select one, delete other/s] 

 

a. Foreign ownership exceeding those allowed under the rules may participate 

pursuant to: 

 

i. When a Treaty or International or Executive Agreement as 

provided in Section 4 of the RA No. 9184 and its 2016 revised IRR 

allow foreign bidders to participate; 

 

ii. Citizens, corporations, or associations of a country, included in the 

list issued by the GPPB, the laws or regulations of which grant 

reciprocal rights or privileges to citizens, corporations, or 

associations of the Philippines; 

 

iii. When the Goods sought to be procured are not available from local 

suppliers; or 

 

iv. When there is a need to prevent situations that defeat competition 

or restrain trade. 

 

5.3. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder 

shall have an SLCC that is at least one (1) contract similar to the Project the 

value of which, adjusted to current prices using the PSA’s CPI, must be at least 

equivalent to:  

 

a. For the procurement of Expendable Supplies: The Bidder must have 

completed a single contract that is similar to this Project, equivalent to at 

least twenty-five percent (25%) of the ABC. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.1 of the 

2016 IRR of RA No. 9184.   

 

6. Origin of Goods 
 

There is no restriction on the origin of goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN, subject 

to Domestic Preference requirements under ITB Clause 18. 

 

7. Subcontracts 
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7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than twenty percent (20%) 

of the Project. 

 

The Procuring Entity has prescribed that:  

 

a. Subcontracting is not allowed. 

 

7.2. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.3. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.4. Subcontracting of any portion of the Project does not relieve the Supplier of any 

liability or obligation under the Contract.  The Supplier will be responsible for 

the acts, defaults, and negligence of any subcontractor, its agents, servants, or 

workmen as fully as if these were the Supplier’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 
 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address November 23, 2022, 9:00AM at BAC 

Office, 1st Floor, MRWD Bldg., Km. 1, Roxas City as indicated in paragraph 6 of the 

IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids. 

 

10. Documents comprising the Bid: Eligibility and Technical Components 
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10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section VIII (Checklist of Technical and Financial 

Documents).  

 

10.2. The Bidder’s SLCC as indicated in ITB Clause 5.3 should have been completed 

within two (2) years prior to the deadline for the submission and receipt of bids. 

 

10.3. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines. 

Similar to the required authentication above, for Contracting Parties to the 

Apostille Convention, only the translated documents shall be authenticated 

through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 

2019. The English translation shall govern, for purposes of interpretation of the 

bid. 

 

11. Documents comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section VIII (Checklist of Technical and Financial Documents).  

 

11.2. If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 

certification issued by DTI shall be provided by the Bidder in accordance with 

Section 43.1.3 of the 2016 revised IRR of RA No. 9184. 

 

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

11.5. [Include if Framework Agreement will be used:] Financial proposals for single 

or multi-year Framework Agreement shall be submitted before the deadline of 

submission of bids as prescribed in the IB. For multi-year Framework 

Agreement, evaluation of the financial proposal during this stage is for purposes 

of determining eligibility and whether or not such financial proposal is within 

the ABC. 

 

11.6.  

 

12. Bid Prices 
 

12.1. Prices indicated on the Price Schedule shall be entered separately in the 

following manner: 
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a. For Goods offered from within the Procuring Entity’s country: 

 

i. The price of the Goods quoted EXW (ex-works, ex-factory, ex-

warehouse, ex-showroom, or off-the-shelf, as applicable); 

 

ii. The cost of all customs duties and sales and other taxes already 

paid or payable; 

 

iii. The cost of transportation, insurance, and other costs incidental to 

delivery of the Goods to their final destination; and  

 

iv. The price of other (incidental) services, if any, listed in e. 

 

b. For Goods offered from abroad: 

 

i. Unless otherwise stated in the BDS, the price of the Goods shall 

be quoted delivered duty paid (DDP) with the place of destination 

in the Philippines as specified in the BDS.  In quoting the price, 

the Bidder shall be free to use transportation through carriers 

registered in any eligible country.  Similarly, the Bidder may 

obtain insurance services from any eligible source country. 

 

ii. The price of other (incidental) services, if any, as listed in Section 

VII (Technical Specifications). 

 

12.2. [Include if Framework Agreement will be used:] For Framework Agreement, 

the following should also apply in addition to Clause 12.1: 

 

a. For a single year Framework Agreement, the prices quoted by the Bidder 

shall be fixed during the Bidder’s performance of the contract and not 

subject to variation or escalation on any account. Price schedules required 

under Clause 12.1 shall be submitted with the bidding documents. 

 

b. For a multi-year Framework Agreement, the prices quoted by the Bidder 

during submission of eligibility documents shall be the ceiling and the price 

quoted during mini-competition must not exceed the initial price offer. The  

price quoted during call for mini-competition shall be fixed during the 

Bidder’s performance of that Call-off and not subject to variation or 

escalation on any account. Price schedules required under Clause 12.1 shall 

be submitted with the bidding documents.  
 

13. Bid and Payment Currencies 
 

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid 

prices may be quoted in the local currency or tradeable currency accepted by the 

BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 
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Bids denominated in foreign currencies, shall be converted to Philippine 

currency based on the exchange rate as published in the BSP reference rate 

bulletin on the day of the bid opening. 

 

13.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 
 

14. Bid Security  
 

14.1. The Bidder shall submit a Bid Securing Declaration2 or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS.  

 

14.2. The Bid and bid security shall be valid until April 8, 2023. Any Bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

 

14.3. [Include if Framework Agreement will be used:] In the case of Framework 

Agreement, other than the grounds for forfeiture under the 2016 revised IRR, 

the bid security may also be forfeited if the successful bidder fails to sign the 

Framework Agreement, or fails to furnish the performance security or 

performance securing declaration.  Without prejudice on its forfeiture, bid 

securities shall be returned only after the posting of performance security or 

performance securing declaration, as the case may be, by the winning Bidder or 

compliant Bidders and the signing of the Framework Agreement.  

 

15. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission or any 

other electronic means, the Bidder shall submit an electronic copy of its Bid, which 

must be digitally signed. An electronic copy that cannot be opened or is corrupted shall 

be considered non-responsive and, thus, automatically disqualified. 

 

16. Deadline for Submission of Bids 
 

 
2 In the case of Framework Agreement, the undertaking shall refer to entering into contract with the Procuring Entity and 

furnishing of the performance security or the performance securing declaration within ten (10) calendar days from receipt of 

Notice to Execute Framework Agreement. 
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16.1. The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.   

 

16.2. [Include if Framework Agreement will be used:]  For multi-year Framework 

Agreement, the submission of bids shall be for the initial evaluation of their 

technical and financial eligibility.  Thereafter, those declared eligible during the 

said initial eligibility evaluation and entered into a Framework Agreement with 

the Procuring Entity shall submit anew their best financial offer at the address 

and on or before the date and time indicated in the Call for each mini-

competition. 

 

17. Opening and Preliminary Examination of Bids 
 

17.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance.   In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

17.2. The preliminary examination of bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

18. Domestic Preference 
 

18.1. The Procuring Entity will grant a margin of preference for the purpose of 

comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR 

of RA No. 9184. 

 

18.2. [Include if Framework Agreement will be used:]  For multi-year Framework 

Agreement, determination of margin of preference  shall be conducted every 

call for Mini-Competition. 

 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring BAC shall immediately conduct a detailed evaluation of all Bids 

rated “passed,” using non-discretionary pass/fail criteria.  The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 

revised IRR of RA No. 9184. 

 

[Include the following options if Framework Agreement will be used:]  

a. In the case of single-year Framework Agreement, the Lowest Calculated 

Bid shall be determined outright after the detailed evaluation; 
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b.  For multi-year Framework Agreement, the determination of the eligibility 

and the compliance of bidders with the technical and financial aspects of 

the projects shall be initially made by the BAC, in accordance with Item 

7.4.2 of the Guidelines on the Use of Framework Agreement. 

 

19.2. If the Project allows partial bids, bidders may submit a proposal on any of the 

lots or items, and evaluation will be undertaken on a per lot or item basis, as the 

case maybe. In this case, the Bid Security as required by ITB Clause 15 shall be 

submitted for each lot or item separately. 

 

19.3. The descriptions of the lots or items shall be indicated in Section VII (Technical 

Specifications), although the ABCs of these lots or items are indicated in the 

BDS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the 

2016 revised IRR of RA No. 9184.  The NFCC must be sufficient for the total 

of the ABCs for all the lots or items participated in by the prospective Bidder.   

 

19.4. The Project shall be awarded as follows: 

 

Option 1 – One Project having several items that shall be awarded as one 

contract.  

 

19.5. Except for bidders submitting a committed Line of Credit from a Universal or 

Commercial Bank in lieu of its NFCC computation, all Bids must include the 

NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA 

No. 9184, which must be sufficient for the total of the ABCs for  all the lots or 

items participated in by the prospective Bidder. For bidders submitting the 

committed Line of Credit, it must be at least equal to ten percent (10%) of the 

ABCs for all the lots or items participated in by the prospective Bidder. 

 

20. Post-Qualification 
 

20.1. [Include if Framework Agreement will be used:] For multi-year Framework 

Agreement, all bidders initially determined to be eligible and financially 

compliant shall be subject to initial post-qualification.  The BAC shall then 

recommend the execution of a Framework Agreement among all eligible, 

technically and financially compliant bidders and the Procuring Entity and shall 

be issued by HoPE a Notice to Execute Framework Agreement.  The 

determination of the Lowest Calculated Bid (LCB) shall not be performed by 

the BAC until a Mini-Competition is conducted among the bidders who 

executed a Framework Agreement.  When a Call for Mini-Competition is made, 

the BAC shall allow the bidders to submit their best financial proposals on such 

pre-scheduled date, time and place to determine the bidder with the LCB. 

 

20.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 

{[Include if Framework Agreement will be used:] or in the case of multi-year 

Framework Agreement, that it is one of the eligible bidders who have submitted 
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bids that are found to be technically and financially compliant,}the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS) and other appropriate licenses 

and permits required by law and stated in the BDS.  {[Include if Framework 

Agreement will be used:] For every mini-competition in Framework 

Agreement, the LCB shall likewise submit the required documents for final Post 

Qualification.} 

 

21. Signing of the Contract 
 

21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No. 

9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.3 For this purpose, contracts similar to the Project shall be: 

 

a. For this purpose, similar contracts shall refer to related goods of the 

same nature and complexity as those which are the subject of the public 

bidding concerned. 

 

b. completed within two (2) years prior to the deadline for the submission 

and receipt of bids.  

7.1 Sub Contracting is not allowed. 

12 The price of the Goods shall be quoted DDP MRWD Bldg., Km. 1, Roxas City, 

Capiz or the applicable International Commercial Terms (INCOTERMS) for this 

Project. 

14.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the 

following forms and amounts:  

 1. The amount of not less than Two Hundred Fifty-Three Thousand Five 

Hundred Ninety-One Pesos and 20/100 [P253,591.20], 2% of ABC, if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; or 

 2. The amount of not less than Six Hundred Thirty-Three Thousand Nine 

Hundred Seventy-Eight Pesos and 00/100 [P633,978.00], 5% of ABC, if bid 

security is in Surety Bond;  

19.3 Contract on the Supply and Delivery of Various Service Connection Materials 

with an Approved Budget for the Contract of Twelve Million Six Hundred 

Seventy-Nine Thousand Five Hundred Sixty and 00/100 Pesos 

(P12,679,560.00). 

 

20.2 No Further Instruction 

21.2 No Further Instruction 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

 

Additional requirements for the completion of this Contract shall be provided in the 

Special Conditions of Contract (SCC).   

 

2. Advance Payment and Terms of Payment 
 

2.1. Advance payment of the contract amount is provided under Annex “D” of the 

revised 2016 IRR of RA No. 9184. 

 

2.2. The Procuring Entity is allowed to determine the terms of payment on the partial 

or staggered delivery of the Goods procured, provided such partial payment 

shall correspond to the value of the goods delivered and accepted in accordance 

with prevailing accounting and auditing rules and regulations.  The terms of 

payment are indicated in the SCC. 

 

[Include the following clauses if Framework Agreement will be used:]  

 

2.3. For a single-year Framework Agreement, prices charged by the Supplier for 

Goods delivered and/or services performed under a Call-Off shall not vary from 

the prices quoted by the Supplier in its bid. 

 

2.4. For multi-year Framework Agreement, prices charged by the Supplier for 

Goods delivered and/or services performed under a Call-Off shall not vary from 

the prices quoted by the Supplier during conduct of Mini-Competition. 

 

3. Performance Security 
 

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder from 

the Procuring Entity but in no case later than prior to the signing of the Contract by both 

parties, the successful Bidder shall furnish the performance security in any of the forms 

prescribed in Section 39 of the 2016 revised IRR of RA No. 9184. 
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4. Inspection and Tests 
 

The Procuring Entity or its representative shall have the right to inspect and/or to test 

the Goods to confirm their conformity to the Project {[Include if Framework Agreement 

will be used:] or Framework Agreement} specifications at no extra cost to the Procuring 

Entity in accordance with the Generic Procurement Manual.  In addition to tests in the 

SCC, Section IV (Technical Specifications) shall specify what inspections and/or 

tests the Procuring Entity requires, and where they are to be conducted.  The Procuring 

Entity shall notify the Supplier in writing, in a timely manner, of the identity of any 

representatives retained for these purposes. 

 

All reasonable facilities and assistance for the inspection and testing of Goods, 

including access to drawings and production data, shall be provided by the Supplier to 

the authorized inspectors at no charge to the Procuring Entity.  
 

5. Warranty 
 

6.1. In order to assure that manufacturing defects shall be corrected by the Supplier, 

a warranty shall be required from the Supplier as provided under Section 62.1 

of the 2016 revised IRR of RA No. 9184.  
  

6.2. The Procuring Entity shall promptly notify the Supplier in writing of any claims 

arising under this warranty.  Upon receipt of such notice, the Supplier shall, 

repair or replace the defective Goods or parts thereof without cost to the 

Procuring Entity, pursuant to the Generic Procurement Manual. 
 

6. Liability of the Supplier 
 

The Supplier’s liability under this Contract shall be as provided by the laws of the 

Republic of the Philippines.  

 

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity.
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
GCC 

Clause 

 

1 [List here any additional requirements for the completion of this Contract.  The 

following requirements and the corresponding provisions may be deleted, 

amended, or retained depending on its applicability to this Contract:] 

 

 Delivery and Documents – 

 

 For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP” 

and other trade terms used to describe the obligations of the parties shall have 

the meanings assigned to them by the current edition of INCOTERMS 

published by the International Chamber of Commerce, Paris.  The Delivery 

terms of this Contract shall be as follows: 

 

 [For Goods supplied from abroad, state:] “The delivery terms applicable to the 

Contract are DDP delivered MRWD Bldg., Km.1, Roxas City.  In accordance 

with INCOTERMS.”   

  

[For Goods supplied from within the Philippines, state:] “The delivery terms 

applicable to this Contract are delivered MRWD Bldg., Km.1, Roxas City.  Risk 

and title will pass from the Supplier to the Procuring Entity upon receipt and 

final acceptance of the Goods at their final destination.” 

 

 Delivery of the Goods shall be made by the Supplier in accordance with the 

terms specified in Section VI (Schedule of Requirements).   

 For purposes of this Clause the Procuring Entity’s Representative at the Project 

Site is MRWD Inspectorate Team, Head of Property Supply and Procurement 

Division and its duly Authorized Representative, Internal Control Officer and 

Requesting Unit Representative. 

 

 Incidental Services – 

 

 The Supplier is required to provide all of the following services, including 

additional services, if any, specified in Section VI. Schedule of Requirements: 

  

 a. performance or supervision of on-site assembly and/or start-up of 

the supplied Goods; 

 b. furnishing of tools required for assembly and/or maintenance of the 

supplied Goods; 

 c. furnishing of a detailed operations and maintenance manual for each 

appropriate unit of the supplied Goods; 
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 d. performance or supervision or maintenance and/or repair of the 

supplied Goods, for a period of time agreed by the parties, provided 

that this service shall not relieve the Supplier of any warranty 

obligations under this Contract; and 

 

 e. training of the Procuring Entity’s personnel, at the Supplier’s plant 

and/or on-site, in assembly, start-up, operation, maintenance, and/or 

repair of the supplied Goods. 

 f. [Specify additional incidental service requirements, as needed.] 

 The Contract price for the Goods shall include the prices charged by the 

Supplier for incidental services and shall not exceed the prevailing rates charged 

to other parties by the Supplier for similar services. 

  

Spare Parts – 

 

 The Supplier is required to provide all of the following materials, notifications, 

and information pertaining to spare parts manufactured or distributed by the 

Supplier: 

 

  

 

 a. such spare parts as the Procuring Entity may elect to purchase from the 

Supplier, provided that this election shall not relieve the Supplier of any 

warranty obligations under this Contract; and 

 

 b. in the event of termination of production of the spare parts: 

 

 i. advance notification to the Procuring Entity of the pending 

termination, in sufficient time to permit the Procuring Entity to 

procure needed requirements; and 

 

 ii. following such termination, furnishing at no cost to the Procuring 

Entity, the blueprints, drawings, and specifications of the spare 

parts, if requested. 

 

 The spare parts and other components required are listed in Section VI 

(Schedule of Requirements) and the cost thereof are included in the contract 

price. 

 

 The Supplier shall carry sufficient inventories to assure ex-stock supply of 

consumable spare parts or components for the Goods for a period of five (5) 

years. 

 



 

29 

 

 Spare parts or components shall be supplied as promptly as possible, but in any 

case, within one (1) month of placing the order. 

  

 Packaging – 

 

The Supplier shall provide such packaging of the Goods as is required to prevent 

their damage or deterioration during transit to their final destination, as 

indicated in this Contract.  The packaging shall be sufficient to withstand, 

without limitation, rough handling during transit and exposure to extreme 

temperatures, salt and precipitation during transit, and open storage.  Packaging 

case size and weights shall take into consideration, where appropriate, the 

remoteness of the Goods’ final destination and the absence of heavy handling 

facilities at all points in transit. 

 

 The packaging, marking, and documentation within and outside the packages 

shall comply strictly with such special requirements as shall be expressly 

provided for in the Contract, including additional requirements, if any, specified 

below, and in any subsequent instructions ordered by the Procuring Entity. 

 

 The outer packaging must be clearly marked on at least four (4) sides as follows: 

 

 Name of the Procuring Entity 

 Name of the Supplier 

 Contract Description 

 Final Destination 

 Gross weight 

 Any special lifting instructions 

 Any special handling instructions 

 Any relevant HAZCHEM classifications 

 

 A packaging list identifying the contents and quantities of the package is to be 

placed on an accessible point of the outer packaging if practical. If not practical 

the packaging list is to be placed inside the outer packaging but outside the 

secondary packaging. 

 

 Transportation – 

 

 Where the Supplier is required under Contract to deliver the Goods CIF, CIP, 

or DDP, transport of the Goods to the port of destination or such other named 

place of destination in the Philippines, as shall be specified in this Contract, 

shall be arranged and paid for by the Supplier, and the cost thereof shall be 

included in the Contract Price. 
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 Where the Supplier is required under this Contract to transport the Goods to a 

specified place of destination within the Philippines, defined as the Project Site, 

transport to such place of destination in the Philippines, including insurance and 

storage, as shall be specified in this Contract, shall be arranged by the Supplier, 

and related costs shall be included in the contract price. 

  

Where the Supplier is required under Contract to deliver the Goods CIF, CIP or 

DDP, Goods are to be transported on carriers of Philippine registry.  In the event 

that no carrier of Philippine registry is available, Goods may be shipped by a 

carrier which is not of Philippine registry provided that the Supplier obtains and 

presents to the Procuring Entity certification to this effect from the nearest 

Philippine consulate to the port of dispatch.  In the event that carriers of 

Philippine registry are available but their schedule delays the Supplier in its 

performance of this Contract the period from when the Goods were first ready 

for shipment and the actual date of shipment the period of delay will be 

considered force majeure. 

  

The Procuring Entity accepts no liability for the damage of Goods during transit 

other than those prescribed by INCOTERMS for DDP deliveries.  In the case 

of Goods supplied from within the Philippines or supplied by domestic 

Suppliers risk and title will not be deemed to have passed to the Procuring Entity 

until their receipt and final acceptance at the final destination. 

  

 Intellectual Property Rights – 

 

 The Supplier shall indemnify the Procuring Entity against all third-party claims 

of infringement of patent, trademark, or industrial design rights arising from use 

of the Goods or any part thereof. 

2.2 “The terms of payment shall be as per delivery after Inspection and Final 

Acceptance.”  

4 The inspections and tests that will be conducted are: The inspections and tests 

that will be conducted are: [Indicate the applicable inspections and tests] 
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Section VI. Schedule of Requirements 
 

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is 

the date of delivery to the project site.   

 

Item 

Number 
Description Quantity Total 

Delivered, 

Weeks/Months 

DISCONNECTION AND ELEVATION OF WATER METER 

1 G.I. Plug ½”Ø (Big Head) One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

2 G.I. Plug ¾”Ø (Big Head) One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

3 G.I. Plug 1”Ø (Big Head) Two Hundred 
Fifty 

(250) 

Pieces 

Two Hundred 
Fifty 

(250) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

4 G.I. Cap Plug ½”Ø One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

5 G.I. Cap Plug ¾”Ø Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

6 G.I. Cap Plug 1”Ø Fifty 
(50) 

Pieces 

Fifty 
(50) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

7 G.I. Pipe Riser ½”Øx18” threaded both 

ends sch.40 (ASTM) Heavy Duty 

Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

8 G.I. Pipe Riser ½”Øx12” threaded both 

ends sch.40 (ASTM) Heavy Duty 

Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

9 G.I. Coupling ½”Ø (Heavy Duty) Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

10 G.I. Elbow ½”Ø x 90⁰ (Heavy Duty) Two Hundred 
(200) 

Pieces 

Two Hundred 
(200) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

11 G.I. St. Elbow ½”Ø x 90⁰ (Heavy Duty) Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 



 

32 

 

12 G.I. Nipple ½”Ø x 2” (Heavy Duty) 

Sch.40 ASTM 

Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

13 G.I. Reducer ¾”Ø x ½” (Heavy Duty) Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

14 PTFE Tread Seal Tape (1/2”x10m) Three Hundred 
(300) 

Pieces 

Three Hundred 
(300) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

 

REPAIR AND MAINTENANCE OF SERVICE CONNECTIONS 

(Reopening and Change of Water Meter) 
 

1 G.I. Reducer ¾”Ø x ½”Ø (Heavy Duty) One Thousand 
(1,000) 

Pieces 

One Thousand 
(1,000) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

2 G.I. Elbow ½”Ø x 90⁰ (Heavy Duty) One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

3 G.I. St. Elbow ½”Ø x 90⁰ (Heavy Duty) Seven Hundred 

(700) 

Pieces 

Seven Hundred 

(700) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

4 G.I. Close Nipple ½”Ø Sch. 40 (ASTM) 

(Heavy Duty) 

One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

5 G.I. Nipple ½”Ø x 2” Sch. 40 (ASTM) 

(Heavy Duty) 

One Thousand 
(1,000) 

Pieces 

One Thousand 
(1,000) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

6 G.I. Nipple ½”Ø x 5” Sch. 40 (ASTM) 

(Heavy Duty) 

One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

7 G.I. Pipe Riser ½”Ø x 12” threaded 

both ends sch. 40 (ASTM) Heavy Duty 

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

8 G.I. Pipe Riser ½”Ø x 18” threaded 

both ends sch. 40 (ASTM) Heavy Duty 

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

9 G.I. Coupling ½”Ø (Heavy Duty) Eight Hundred 
(800) 

Pieces 

Eight Hundred 
(800) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

10 G.I. Bushing 1”Ø x ¾” (Heavy Duty) One Hundred 

Fifty 

(150) 

Pieces 

One Hundred 

Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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11 G.I. Bushing 3/4”Ø x 1/2” (Heavy 

Duty) 

One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

12 150mmØ x 1”Ø C.I. Saddle Clamp Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

13 100mmØ x 1”Ø Clip Type Plastic 

Saddle Clamp (Double Clip) 

Twenty-Five 
(25) 

Pieces 

Twenty-Five 
(25) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

14 75mmØ x 1”Ø Clip Type Plastic Saddle 

Clamp (Double Clip) 

Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

15 50mmØ x 1”Ø Clip Type Plastic Saddle 

Clamp (Double Clip) 

Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

16 150mmØ x 1/2”Ø C.I. Saddle Clamp  Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

17 100mmØ x 1/2”Ø Clip Type Plastic 

Saddle Clamp (Double Clip)  

Twenty-Five 
(25) 

Pieces 

Twenty-Five 
(25) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

18 75mmØ x 1/2”Ø Clip Type Plastic 

Saddle Clamp (Double Clip)  

Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

19 50mmØ x 1/2”Ø Clip Type Plastic 

Saddle Clamp (Double Clip)  

Twenty-Five 

(25) 

Pieces 

Twenty-Five 

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

20 Brass Comb Corp. Stopcock 1”Ø (Flared 

Type)  

Sixty 

(60) 

Pieces 

Sixty 

(60) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

21 Brass St. Coupling 1”Ø (Flared Type)  Sixty 
(60) 

Pieces 

Sixty 
(60) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

22 Brass Comb. Corp. Stopcock ½”Ø 

(Flared Type)  

One Hundred 

Fifty 

(150) 

Pieces 

One Hundred 

Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

23 Brass St. Coupling 1/2”Ø (Flared Type)  One Hundred 

Fifty 
(150) 

Pieces 

One Hundred 

Fifty 
(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

24 HDPE Tubing ½”Ø SDR-II CTS 

(300m/Roll)  

Five 

(5) 

Meters 

Five 

(5) 

Meters 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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25 HDPE Tubing 1”Ø SDR-II CTS 

(90m/Roll)  

Three 

(3) 

Meters 

Three 

(3) 

Meters 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

 Thread Seal Tapes (High Quality)    

26 PTFE Tread Seal Tape (1/2” x 10m) Two Thousand 

One Hundred 

(2,100) 

Rolls 

Two Thousand 

One Hundred 

(2,100) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

 

REPAIR AND MAINTENANCE OF SERVICE CONNECTIONS, TRANSMISSION, AND 

DISTRIBUTION MAINS 

 
 Service Connection    

1 G.I. Elbow 1/2” x 90⁰ (Heavy Duty) One Thousand 

Nine Hundred 

(1,900) 

Pieces 

One Thousand 

Nine Hundred 

(1,900) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

2 G.I. Elbow 3/4” x 90⁰ (Heavy Duty) Sixty-Five 

(65) 

Pieces 

Sixty-Five 

(65) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

3 G.I. Elbow 1” x 90⁰ (Heavy Duty) Three Hundred 
(300) 

Pieces 

Three Hundred 
(300) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

4 G.I. Coupling 1/2” (Heavy Duty) One Thousand 

Two Hundred 

(1,200) 

Pieces 

One Thousand 

Two Hundred 

(1,200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

5 G.I. Coupling 3/4” (Heavy Duty) Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

6 G.I. Coupling 1” (Heavy Duty) One Hundred 
(100) 

Pieces 

One Hundred 
(100) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

7 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty) One Thousand 

Forty 

(1,040) 

Pieces 

One Thousand 

Forty 

(1,040) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

8 G.I. St. Elbow 3/4” x 90⁰ (Heavy Duty) Fifteen 

(15) 

Pieces 

Fifteen 

(15) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

9 G.I. St. Elbow 1” x 90⁰ (Heavy Duty) Eighteen 
(18) 

Pieces 

Eighteen 
(18) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 
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10 G.I. St. Elbow 2” x 90⁰ (Heavy Duty) Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

11 G.I. Nipple ½” x 2” sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 

Sixty 
(460) 

Pieces 

Four Hundred 

Sixty 
(460) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

12 G.I. Nipple ½” x 3” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

13 G.I. Nipple ½” x 4” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 

Twenty-Six 

(126) 

Pieces 

One Hundred 

Twenty-Six 

(126) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

14 G.I. Nipple ½” x 5” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 
Twenty 

(120) 

Pieces 

One Hundred 
Twenty 

(120) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

15 G.I. Nipple 3/4” x 2” sch. 40 (ASTM) 

Heavy Duty 

Fifteen 

(15) 

Pieces 

Fifteen 

(15) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

16 G.I. Nipple 3/4” x 3” sch. 40 (ASTM) 

Heavy Duty 

Twenty-Seven 

(27) 

Pieces 

Twenty-Seven 

(27) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

17 G.I. Nipple 3/4” x 5” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 
(100) 

Pieces 

One Hundred 
(100) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

18 G.I. Nipple 1” x 2” sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

19 G.I. Nipple 1” x 3” sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 

Forty 

(240) 

Pieces 

Two Hundred 

Forty 

(240) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

20 G.I. Nipple 1” x 4” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 
Eight 

(108) 

Pieces 

One Hundred 
Eight 

(108) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

21 G.I. Nipple 1” x 5” sch. 40 (ASTM) 

Heavy Duty 

One Hundred 

Five 

(105) 

Pieces 

One Hundred 

Five 

(105) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

22 G.I. Close Nipple 1” sch. 40 (ASTM) 

Heavy Duty 

Thirty 
(30) 

Pieces 

Thirty 
(30) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 
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23 G.I. UNION PATENTE 1/2” (Heavy 

Duty) 

Two Hundred 

Fifty 

(250) 

Pieces 

Two Hundred 

Fifty 

(250) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

24 G.I. UNION PATENTE 3/4” (Heavy 

Duty) 

Ninety 
(90) 

Pieces 

Ninety 
(90) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

25 G.I. UNION PATENTE 1” (Heavy 

Duty) 

One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

26 G.I. Close Nipple ½” sch.40 (ASTM) 

Heavy Duty Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

 

27 G.I. Reducer ¾” x ½” (Heavy Duty) Four Hundred 
Fifty 

(450) 

Pieces 

Four Hundred 
Fifty 

(450) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

28 G.I. Pipe Riser ½” x 18” threaded both 

ends Sch.40 (ASTM) H.D 

Eight Hundred 

(800) 

Pieces 

Eight Hundred 

(800) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

29 G.I. Pipe Riser 1” x 18” threaded both 

ends Sch.40 (ASTM) H.D 

One Hundred 

Twenty 
(120) 

Pieces 

One Hundred 

Twenty 
(120) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

30 G.I. Pipe Riser 1” x 12” threaded both 

ends Sch.40 (ASTM) H.D 

Fifteen 

(15) 

Pieces 

Fifteen 

(15) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

31 G.I. Pipe Riser 1/2” x 12” threaded both 

ends Sch.40 (ASTM) H.D 

Six Hundred 

Fifty 

(650) 

Pieces 

Six Hundred 

Fifty 

(650) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

32 G.I. Pipe Riser 3/4” x 18” threaded both 

ends Sch.40 (ASTM) H.D 

Thirty 
(30) 

Pieces 

Thirty 
(30) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

33 G.I. Tee 1/2” (Heavy Duty) Eighty 

(80) 

Pieces 

Eighty 

(80) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

34 G.I. Tee 3/4” (Heavy Duty) 

Thirty-Three 

(33) 

Pieces 

Thirty-Three 

(33) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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35 G.I. Tee 1” (Heavy Duty) Two Hundred 

Sixty 

(260) 

Pieces 

Two Hundred 

Sixty 

(260) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

36 G.I. Cross Tee 1/2” (Heavy Duty) Twenty 
(20) 

Pieces 

Twenty 
(20) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

37 G.I. Cross Tee 3/4” (Heavy Duty) Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

38 G.I. Cross Tee 1” (Heavy Duty) Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

39 G.I. Bushing ¾” x ½” (Heavy Duty) Three Hundred 

Fifty 
(350) 

Pieces 

Three Hundred 

Fifty 
(350) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

40 G.I. Bushing 1” x 3/4” (Heavy Duty) Five Hundred 

Sixteen 

(516) 

Pieces 

Five Hundred 

Sixteen 

(516) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

41 G.I. Bushing 1” x 1/2” (Heavy Duty) Forty-Five 

(45) 

Pieces 

Forty-Five 

(45) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

42 G.I. Pipe ½” x 6.0 MTS ASTM Twenty 
(20) 

Pieces 

Twenty 
(20) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

43 G.I. Plug ½” HD (BIG HEAD) Two Hundred 

Fifty 

(250) 

Pieces 

Two Hundred 

Fifty 

(250) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

44 G.I. Plug 3/4” HD (BIG HEAD) Forty 

(40) 

Pieces 

Forty 

(40) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

45 G.I. Cap Plug ½” Forty 
(40) 

Pieces 

Forty 
(40) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

46 G.I. Cap Plug 3/4” Twenty 

(20) 

Pieces 

Twenty 

(20) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

47 G.I. Cap Plug 1” Twenty 

(20) 

Pieces 

Twenty 

(20) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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48 Brass Union Coupling 1/2 ” F.T. Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

49 Brass Union Coupling 3/4” F.T. Eighty 

(80) 

Pieces 

Eighty 

(80) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

50 Brass Union Coupling 1” F.T. Two Hundred 
(200) 

Pieces 

Two Hundred 
(200) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

51 50MMØ x ½” Clip Type Plastic Saddle 

Clamp 

Ninety-Five 

(95) 

Pieces 

Ninety-Five 

(95) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

52 50MMØ x 1” Clip Type Plastic Saddle 

Clamp 

One Hundred 

Fifteen 

(115) 

Pieces 

One Hundred 

Fifteen 

(115) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

53 75MMØ x 1/2” Clip Type Plastic Saddle 

Clamp 

Thirty 
(30) 

Pieces 

Thirty 
(30) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

54 75MMØ x 3/4” Clip Type Plastic Saddle 

Clamp 

Thirty-Five 

(35) 

Pieces 

Thirty-Five 

(35) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

55 75MMØ x 1” Clip Type Plastic Saddle 

Clamp 

Eighty-Five 

(85) 

Pieces 

Eighty-Five 

(85) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

56 100MMØ x 1/2” Clip Type Plastic 

Saddle Clamp 

Forty 

(40) 

Pieces 

Forty 

(40) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

57 100MMØ x 3/4” Clip Type Plastic 

Saddle Clamp 
Twelve 

(12) 

Pieces 

Twelve 
(12) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

58 100MMØ x 1” Clip Type Plastic Saddle 

Clamp 

Eighty-Five 

(85) 

Pieces 

Eighty-Five 

(85) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

59 150MMØ x 1/2” C.I. Saddle Clamp Thirty-Five 

(35) 

Pieces 

Thirty-Five 

(35) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

60 150MMØ x 3/4” C.I. Saddle Clamp Ten 
(10) 

Pieces 

Ten 
(10) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

61 150MMØ x 1” C.I. Saddle Clamp Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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62 Brass St. Coupling ½” F.T. Three Hundred 

Twenty-Six 

(326) 

Pieces 

Three Hundred 

Twenty-Six 

(326) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

63 Brass St. Coupling 3/4” F.T. Fifty-Four 
(54) 

Pieces 

Fifty-Four 
(54) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

64 Brass St. Coupling 1” F.T. One Hundred 

Ninety-Six 

(196) 

Pieces 

One Hundred 

Ninety-Six 

(196) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

65 Brass Comb. Corp. Stopcock ½” F.T. One Hundred 

Fifty-Eight 
(158) 

Pieces 

One Hundred 

Fifty-Eight 
(158) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

66 Brass Comb. Corp. Stopcock 3/4” F.T. Fifty-Four 

(54) 

Pieces 

Fifty-Four 

(54) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

67 Brass Comb. Corp. Stopcock 1” F.T. One Hundred 

Twenty-Six 

(126) 

Pieces 

One Hundred 

Twenty-Six 

(126) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

68 Brass Ball Valve with Lockwing ½” Two Hundred 
Ninety-Two 

(292) 

Pieces 

Two Hundred 
Ninety-Two 

(292) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

69 Brass Gate Valve 1” (Heavy Duty) Seventy-Two 

(72) 

Pieces 

Seventy-Two 

(72) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

70 Brass Gate Valve 2” (Heavy Duty) Ten 

(10) 

Pieces 

Ten 

(10) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

71 P.E Tubing ½” CTS (300m/roll) Ten 
(10) 

Rolls 

Ten 
(10) 

Rolls 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

72 P.E Tubing 3/4” CTS (150m/roll) Seven 

(7) 

Rolls 

Seven 

(7) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

73 P.E Tubing 1” CTS (90m/roll) Fifteen 

(15) 

Rolls 

Fifteen 

(15) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

74 H.D.P.E Pipe ½” ISO SDR-9 (90m/roll) Twenty-Five 

(25) 

Rolls 

Twenty-Five 

(25) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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75 H.D.P.E Pipe 3/4” ISO SDR-9 

(90m/roll) 

Four 

(4) 

Rolls 

Four 

(4) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

76 H.D.P.E Pipe 1” ISO SDR-9 (90m/roll) Ten 

(10) 

Rolls 

Ten 

(10) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

77 Tapelon Tape ½” Tombo Two Thousand 
Eight Hundred 

(2,800) 

Rolls 

Two Thousand 
Eight Hundred 

(2,800) 

Rolls 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

78 Hacksaw Blade (Lenox) 100 pcs/box Two  

(2) 

Boxes 

Two  

(2) 

Boxes 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

 Distribution Line    

79 100MMØ C.I. Elbow x 90 M/M Six  

(6) 

Pieces 

Six  

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

80 150MMØ C.I. Valve Box Cover Twenty-Five  

(25) 

Pieces 

Twenty-Five  

(25) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

81 100MMØ C.I. Gate Valve F/F Two 
(2) 

Pieces 

Two 
(2) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

82 150MMØ Gate Valve M/M Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

83 50MMØ C.I. Adaptor M/F Six 

(6) 

Pieces 

Six 

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

84 150MMØ C.I. Adaptor M/F Six 

(6) 

Pieces 

Six 

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

85 50MMØ Dresser Coupling C.I. One Hundred 
Twenty 

(120) 

Pieces 

One Hundred 
Twenty 

(120) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

86 75MMØ Dresser Coupling C.I. Twenty 

(20) 

Pieces 

Twenty 

(20) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

87 100MMØ Dresser Coupling C.I. Forty 

(40) 

Pieces 

Forty 

(40) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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88 150MMØ Dresser Coupling C.I. Ninety 

(90) 

Pieces 

Ninety 

(90) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

89 50MMØ x 6.0 MTS PVC Pipe C-150 One Hundred 

Twenty 
(120) 

Pieces 

One Hundred 

Twenty 
(120) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

90 75MMØ x 6.0 MTS PVC Pipe C-150 Thirty 

(30) 

Pieces 

Thirty 

(30) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

91 100MMØ x 6.0 MTS PVC Pipe C-150 Thirty 

(30) 

Pieces 

Thirty 

(30) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

92 150MMØ x 6.0 MTS PVC Pipe C-150 Thirty 

(30) 

Pieces 

Thirty 

(30) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

93 75MMØ x 90⁰ CI Bend Six 
(6) 

Pieces 

Six 
(6) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

94 75MMØ CI Gate Valve M/M Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

95 C.I. Body Air Release Valve 1” Fifteen 

(15) 

Pieces 

Fifteen 

(15) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

96 Mechanical End Cap 50MMØ Ten 

(10) 

Pieces 

Ten 

(10) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

97 Mechanical End Cap 100MMØ Ten 
(10) 

Pieces 

Ten 
(10) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

98 C.I. Sleeve Type Coupling 150MMØ Six 

(6) 

Pieces 

Six 

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

99 C.I. Gate Valve 50MMØ F/F Six 

(6) 

Pieces 

Six 

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

100 C.I. Gate Valve 50MMØ M/F Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

101 C.I. Gate Valve 50MMØ F/M Eight 
(8) 

Pieces 

Eight 
(8) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 
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102 C.I. Gate Valve 75MMØ F/M Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

103 C.I. Dresser Coupling 200MMØ Six 

(6) 

Pieces 

Six 

(6) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

104 C.I. Dresser Coupling 250MMØ Four 
(4) 

Pieces 

Four 
(4) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

105 C.I. Adaptor 75MMØ M/F Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

106 C.I. Adaptor 100MMØ M/F Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

107 C.I. Reducer 100MMØ x 50MMØ M/M Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

108 C.I. Bend 50MMØ x 90⁰ M/M Four 
(4) 

Pieces 

Four 
(4) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

109 C.I. Bend 50MMØ x 45⁰ M/M Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

110 C.I. Bend 150MMØ x 45⁰ M/M Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

111 C.I. Bend 150MMØ x 90⁰ M/M Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

112 C.I. Bend 150MMØ x 90⁰ M/F Two 
(2) 

Pieces 

Two 
(2) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

 Transmission Line    

113 250mm CI/DI Sleeve Type Coupling 

OD: 280MMØ 

Four 
(4) 

Pieces 

Four 
(4) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

114 300mm CI/DI Sleeve Type Coupling 

OD: 330MMØ Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

 



 

43 

 

115 350mm CI/DI Sleeve Type Coupling 

OD: 382MMØ 

Two 

(2) 

Pieces 

Two 

(2) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

RECTIFICATION OF WATER METER UNDER ZONE 1-4 

 
1 G.I. Elbow 1/2” Heavy Duty 90⁰ Six Hundred 

(600) 

Pieces 

Six Hundred 

(600) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

2 G.I. Elbow 3/4” Heavy Duty 90⁰ Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

3 G.I. Elbow 1” Heavy Duty 90⁰ One Hundred 

Fifty 
(150) 

Pieces 

One Hundred 

Fifty 
(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

4 G.I. Coupling ½” Heavy Duty  One Thousand 

Two Hundred 

(1200) 

Pieces 

One Thousand 

Two Hundred 

(1200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

5 G.I. St. Elbow ½” Heavy Duty 90⁰  Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

6 G.I. Nipple ½” x 2” Heavy Duty Sch. 40 

(ASTM)  

Five Hundred 
(500) 

Pieces 

Five Hundred 
(500) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

7 G.I. Nipple ½” x 3” Heavy Duty Sch. 40 

(ASTM)  

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

8 G.I. Nipple ½” x 4” Heavy Duty Sch. 40 

(ASTM)  

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

9 G.I. Nipple ½” x 5” Heavy Duty Sch. 40 

(ASTM)  

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

10 G.I. Nipple 1” x 3” Heavy Duty Sch. 40 

(ASTM)  

Three Hundred 
(300) 

Pieces 

Three Hundred 
(300) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

11 G.I. Nipple 1” x 4” Heavy Duty Sch. 40 

(ASTM)  

Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

12 G.I. Nipple 1” x 5” Heavy Duty Sch. 40 

(ASTM)  

Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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13 G.I. Close Nipple 1” Sch. 40 (ASTM) 

Heavy Duty  

One Hundred 

Fifty 

(150) 

Pieces 

One Hundred 

Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

14 G.I. Close Nipple 1/2” Heavy Duty Sch. 

40 (ASTM)  

One Hundred 
Fifty 

(150) 

Pieces 

One Hundred 
Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

15 G.I. Riser ½” x 18” Heavy Duty Sch. 40 

(ASTM) Threaded Both Ends  

Six Hundred 

(600) 

Pieces 

Six Hundred 

(600) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

16 G.I. Riser ½” x 12” Heavy Duty Sch. 40 

(ASTM) Threaded Both Ends  

Six Hundred 

(600) 

Pieces 

Six Hundred 

(600) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

17 G.I. Riser 1” x 18” Heavy Duty Sch. 40 

(ASTM) Threaded Both Ends  

One Hundred 
Fifty 

(150) 

Pieces 

One Hundred 
Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

18 G.I. Pipe ½” x 6.0 MTS ASTM  Twenty 

(20) 

Pieces 

Twenty 

(20) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

19 G.I. Plug ½” Heavy Duty (Big Head)  One Hundred 

Fifty 
(150) 

Pieces 

One Hundred 

Fifty 
(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

20 Brass Ball Valve with Lockwing ½” One Hundred  

(100) 

Pieces 

One Hundred  

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

21 Brass Gate Valve 1” Heavy Duty Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

22 Brass Gate Valve 2” Heavy Duty Ten 

(10) 

Pieces 

Ten 

(10) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

23 H.D.P.E. Tubing ½” ISO (90m/roll) sdr9 Fifteen 
(15) 

Rolls 

Fifteen 
(15) 

Rolls 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

24 H.D.P.E. Tubing 3/4” ISO (90m/roll) 

sdr9 

Ten 

(10) 

Rolls 

Ten 

(10) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

25 Tapelon Tape ½” TOMBO Three Thousand 

(3,000) 

Rolls 

Three Thousand 

(3,000) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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26 Hacksaw Blade (LENOX) 100pcs/box Two 

(2) 

Boxes 

Two 

(2) 

Boxes 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

SERVICE CONNECTION MATERIALS 
 

1 50mm x 1/2” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Three Hundred 

Eighty-Five 

(385) 

Pieces 

Three Hundred 

Eighty-Five 

(385) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

2 50mm x 3/4” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Eighty 
(80) 

Pieces 

Eighty 
(80) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

3 50mm x 1” Clip Type Plastic Saddle 

Clamp (Double Clip) 

One Hundred 

Eighty 

(180) 

Pieces 

One Hundred 

Eighty 

(180) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

4 75mm x 1/2” Clip Type Plastic Saddle 

Clamp (Double Clip) 

One Hundred  

(100) 

Pieces 

One Hundred  

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

5 75mm x 3/4” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Fifty 
(50) 

Pieces 

Fifty 
(50) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

6 75mm x 1” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

7 100mm x 1/2” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Ninety 

(90) 

Pieces 

Ninety 

(90) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

8 100mm x 3/4” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

9 100mm x 1” Clip Type Plastic Saddle 

Clamp (Double Clip) 

Fifty 
(50) 

Pieces 

Fifty 
(50) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

10 150mm x 1/2” C.I. Saddle Clamp Sixty 

(60) 

Pieces 

Sixty 

(60) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

11 150mm x 3/4” C.I. Saddle Clamp Thirty-Five 

(35) 

Pieces 

Thirty-Five 

(35) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

12 150mm x 1” C.I. Saddle Clamp Forty-Five 

(45) 

Pieces 

Forty-Five 

(45) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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13 Brass Comb. Corp. Stopcock 1/2”Ø 

(flared type) 

Five Hundred 

Sixty-Five 

(565) 

Pieces 

Five Hundred 

Sixty-Five 

(565) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

14 Brass Comb. Corp. Stopcock 3/4”Ø 

(flared type) 

One Hundred 
Fifty 

(150) 

Pieces 

One Hundred 
Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

15 Brass Comb. Corp. Stopcock 1”Ø (flared 

type) 

Two Hundred 

Fifty 

(250) 

Pieces 

Two Hundred 

Fifty 

(250) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

16 Brass St. Coupling 1/2”Ø (flared type) Five Hundred 
Sixty-Five 

(565) 

Pieces 

Five Hundred 
Sixty-Five 

(565) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

17 Brass St. Coupling 3/4”Ø (flared type) One Hundred 

Fifty 

(150) 

Pieces 

One Hundred 

Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

18 Brass St. Coupling 1”Ø (flared type) Two Hundred 
Fifty 

(250) 

Pieces 

Two Hundred 
Fifty 

(250) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

19 Brass Ballvalve w/ lockwing ½” One Thousand 

Four Hundred 

(1,400) 

Pieces 

One Thousand 

Four Hundred 

(1,400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

20 G.I. Pipe riser 1/2”Ø x 12” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

Two Thousand 
Four Hundred 

(2,400) 

Pieces 

Two Thousand 
Four Hundred 

(2,400) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

21 G.I. Pipe riser 1/2”Ø x 18” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

Two Thousand 

Four Hundred 

(2,400) 

Pieces 

Two Thousand 

Four Hundred 

(2,400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

22 G.I. Pipe riser 1/2”Ø x 24” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

Four Hundred 

Fifty 

(450) 

Pieces 

Four Hundred 

Fifty 

(450) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

23 G.I. Pipe riser 3/4”Ø x 18” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

One Hundred 

Sixty 

(160) 

Pieces 

One Hundred 

Sixty 

(160) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

24 G.I. Pipe riser 1”Ø x 18” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

One Hundred 

Thirty 

(130) 

Pieces 

One Hundred 

Thirty 

(130) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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25 G.I. Pipe riser 1”Ø x 12” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 

One Hundred 

Thirty 

(130) 

Pieces 

One Hundred 

Thirty 

(130) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

26 H.D.P.E. Tubing 1/2” SDR-11 CTS 

(300m/roll) 

Fifteen 
(15) 

Rolls 

Fifteen 
(15) 

Rolls 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

27 H.D.P.E. Tubing 3/4” SDR-11 CTS 

(150m/roll) 

Fifteen 

(15) 

Rolls 

Fifteen 

(15) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

28 H.D.P.E. Tubing 1” SDR-11 CTS 

(90m/roll) 

Thirty 

(30) 

Rolls 

Thirty 

(30) 

Rolls 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

29 G.I. Reducer 3/4” x 1/2”Ø (Heavy Duty) One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

30 G.I. Reducer 1 1/4” x 1”Ø (Heavy Duty) One Hundred 
(100) 

Pieces 

One Hundred 
(100) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

31 G.I. Elbow 1/2” x 90⁰ (Heavy Duty) One Thousand 

Five Hundred 

(1,500) 

Pieces 

One Thousand 

Five Hundred 

(1,500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

32 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty) One Thousand 

Five Hundred 
(1,500) 

Pieces 

One Thousand 

Five Hundred 
(1,500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

33 G.I. Elbow 3/4” x 90⁰ (Heavy Duty) Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

34 G.I. St. Elbow 3/4” x 90⁰ (Heavy Duty) Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

35 G.I. Elbow 1” x 90⁰ (Heavy Duty) Eight Hundred 

(800) 

Pieces 

Eight Hundred 

(800) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

36 G.I. St. Elbow 1” x 90⁰ (Heavy Duty) Three Hundred 
(300) 

Pieces 

Three Hundred 
(300) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

37 G.I. Bushing 1” x ¾” (Heavy Duty) One Thousand 

(1,000) 

Pieces 

One Thousand 

(1,000) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

38 G.I. Bushing 3/4” x 1/2 ” (Heavy Duty) Three Hundred 

(300) 

Pieces 

Three Hundred 

(300) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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39 PTFE Tread Seal Tape (1/2” x 10m) Seven Thousand 

Five Hundred 

Thirty 
(7,530) 

Pieces 

Seven 

Thousand Five 

Hundred Thirty 
(7,530) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

40 G.I. Tee 1”Ø (Heavy Duty) Four Hundred 

(400) 

Pieces 

Four Hundred 

(400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

41 G.I. Close Nipple 1/2”Ø Sch. 40 

(ASTM) Heavy Duty 

One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

42 G.I. Close Nipple 3/4”Ø Sch. 40 

(ASTM) Heavy Duty 

One Hundred 

(100) 

Pieces 

One Hundred 

(100) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

43 G.I. Close Nipple 1”Ø Sch. 40 (ASTM) 

Heavy Duty 

One Hundred 
(100) 

Pieces 

One Hundred 
(100) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

44 G.I. Nipple 1”Ø x 2” Sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 

(400) 

Pieces 

Four Hundred 

(400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

45 G.I. Nipple 1”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 

(400) 

Pieces 

Four Hundred 

(400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

46 G.I. Nipple 1”Ø x 4” Sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 

(400) 

Pieces 

Four Hundred 

(400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

47 G.I. Nipple 1”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 
(200) 

Pieces 

Two Hundred 
(200) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

48 G.I. Nipple 3/4”Ø x 2” Sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

49 G.I. Nipple 3/4”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

50 G.I. Nipple 3/4”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 

Two Hundred 

(200) 

Pieces 

Two Hundred 

(200) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

51 G.I. Nipple 1/2”Ø x 2” Sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 
(400) 

Pieces 

Four Hundred 
(400) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

52 G.I. Nipple 1/2”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 

Four Hundred 

(400) 

Pieces 

Four Hundred 

(400) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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53 G.I. Nipple 1/2”Ø x 4” Sch. 40 (ASTM) 

Heavy Duty 

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

54 G.I. Nipple 1/2”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 

Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

55 G.I. Cross Tee 1/2”Ø (Heavy Duty) One Hundred 
(100) 

Pieces 

One Hundred 
(100) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

56 G.I. Tee 1/2”Ø (Heavy Duty) Five Hundred 

(500) 

Pieces 

Five Hundred 

(500) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

57 Brass Gate Valve 1” One Hundred 

Fifty 

(150) 

Pieces 

One Hundred 

Fifty 

(150) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

58 G.I. Coupling 1/2”Ø (Heavy Duty) Five Hundred 
(500) 

Pieces 

Five Hundred 
(500) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

59 G.I. Cap Plug 1/2” Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

60 G.I. Cap Plug 3/4” Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

61 G.I. Cap Plug 1” Fifty 

(50) 

Pieces 

Fifty 

(50) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

62 Brass Check Valve Swing Type 1/2”Ø 

(Heavy Duty) 

Two Thousand 
(2,000) 

Pieces 

Two Thousand 
(2,000) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

63 G.I. Cross Tee 2”Ø (Heavy Duty) Sixty-Four 

(64) 

Pieces 

Sixty-Four 

(64) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

64 G.I. Tee 2”Ø (Heavy Duty) Sixteen 

(16) 

Pieces 

Sixteen 

(16) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

65 G.I. Nipple 2”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 

Eighty 

(80) 

Pieces 

Eighty 

(80) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

66 G.I. Bushing 2” x 3/4” (Heavy Duty) One Hundred 
Ninety-Two 

(192) 

Pieces 

One Hundred 
Ninety-Two 

(192) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 
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67 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty) Nineteen 

(19) 

Pieces 

Nineteen 

(19) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

68 G.I. Pipe Riser 1/2”Ø x 12” threaded 

both ends Sch. 40 (ASTM) Heavy Duty 

One Hundred 

Ninety-Two 
(192) 

Pieces 

One Hundred 

Ninety-Two 
(192) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

69 G.I. Pipe Riser 1/2”Ø x 18” threaded 

both ends Sch. 40 (ASTM) Heavy Duty 

One Hundred 

Ninety-Two 

(192) 

Pieces 

One Hundred 

Ninety-Two 

(192) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

70 G.I. Elbow 1/2” x 90⁰ Heavy Duty One Hundred 

Ninety-Two 
(192) 

Pieces 

One Hundred 

Ninety-Two 
(192) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

71 G.I. Nipple 2”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 

Eighty 

(80) 

Pieces 

Eighty 

(80) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

72 Brass Gate Valve 2” Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

73 Companion Flange w/ thread 2” Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

74 G.I. Nipple 2”Ø x 4” Sch. 40 (ASTM) 

Heavy Duty 

Sixteen 
(16) 

Pieces 

Sixteen 
(16) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

75 Adaptor M/F 2” Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

76 C.I. Elbow 2” x 90⁰ M/M Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

77 C.I. Gate Valve 2” M/F Eight 

(8) 

Pieces 

Eight 

(8) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

78 C.I. Valve Box Cover 2” Eight 
(8) 

Pieces 

Eight 
(8) 

Pieces 

Within 60 Calendar Days from 
receipt of Contract, Purchase 

order and Notice to Proceed 

79 C.I. Tee 4” x 2” M/F Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

80 C.I. Tee 2” x 2” M/F Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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81 C.I. Dresser Coupling 4” Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 

82 C.I. Dresser Coupling 2” Four 

(4) 

Pieces 

Four 

(4) 

Pieces 

Within 60 Calendar Days from 

receipt of Contract, Purchase 

order and Notice to Proceed 
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[Use this form for Framework Agreement:] 

 

Framework Agreement List  
 

Limited to repeatedly required goods and services that are identified to be necessary and 

desirable, but, by its nature, use or characteristic, the quantity and/ or exact time of need cannot 

be accurately pre-determined and are not advisable to be carried in stock. 

 

Prepared by the End-User, attached to the APP and submitted to the BAC for the approval of 

the HOPE. 

 

FRAMEWORK AGREEMENT LIST 

(AGENCY) 

Item / Service 

Type and nature of 

each item/service 

Cost per item or 

service 

Maximum Quantity Total Cost 

per Item 

          

          

          

TOTAL 

(Approved Budget for 

the Contract) 

      

Expected delivery 

timeframe after receipt 

of a Call-Off. 

Within [no. of days] calendar days upon issuance of Call-off . 

Remarks Indicate here any other appropriate information as may be 

necessary. 

   

SIGNATURE OVER 

PRINTED NAME 

POSITION DEPARTMENT/DIVISION 



 

53 

 

 

Section VII. Technical Specifications 
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Technical Specifications 
 

Item Specification Statement of Compliance 

  [Bidders must state here either “Comply” 

or “Not Comply” against each of the 

individual parameters of each 

Specification stating the corresponding 

performance parameter of the equipment 

offered. Statements of “Comply” or “Not 

Comply” must be supported by evidence in 

a Bidders Bid and cross-referenced to that 

evidence.  Evidence shall be in the form of 

manufacturer’s un-amended sales 

literature, unconditional statements of 

specification and compliance issued by the 

manufacturer, samples, independent test 

data etc., as appropriate. A statement that 

is not supported by evidence or is 

subsequently found to be contradicted by 

the evidence presented will render the Bid 

under evaluation liable for rejection.  A 

statement either in the Bidder's statement 

of compliance or the supporting evidence 

that is found to be false either during Bid 

evaluation, post-qualification or the 

execution of the Contract may be regarded 

as fraudulent and render the Bidder or 

supplier liable for prosecution subject to 

the applicable laws and issuances.] 

 

DISCONNECTION AND 

ELEVATION OF WATER METER 

 

1 G.I. Plug ½”Ø (Big Head)  

2 G.I. Plug ¾”Ø (Big Head)  

3 G.I. Plug 1”Ø (Big Head)  

4 G.I. Cap Plug ½”Ø  

5 G.I. Cap Plug ¾”Ø  
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6 G.I. Cap Plug 1”Ø  

7 G.I. Pipe Riser ½”Øx18” threaded both ends 

sch.40 (ASTM) Heavy Duty  

8 G.I. Pipe Riser ½”Øx12” threaded both ends 

sch.40 (ASTM) Heavy Duty  

9 G.I. Coupling ½”Ø (Heavy Duty)  

10 G.I. Elbow ½”Ø x 90⁰ (Heavy Duty)  

11 G.I. St. Elbow ½”Ø x 90⁰ (Heavy Duty)  

12 G.I. Nipple ½”Ø x 2” (Heavy Duty) Sch.40 

ASTM  

13 G.I. Reducer ¾”Ø x ½” (Heavy Duty)  

14 PTFE Tread Seal Tape (1/2”x10m)  

REPAIR AND MAINTENANCE OF 

SERVICE CONNECTIONS 

(Reopening and Change of Water Meter) 

 

 

1 G.I. Reducer ¾”Ø x ½”Ø (Heavy Duty)  

2 G.I. Elbow ½”Ø x 90⁰ (Heavy Duty)  

3 G.I. St. Elbow ½”Ø x 90⁰ (Heavy Duty)  

4 G.I. Close Nipple ½”Ø Sch. 40 (ASTM) 

(Heavy Duty)  

5 G.I. Nipple ½”Ø x 2” Sch. 40 (ASTM) 

(Heavy Duty)  

6 G.I. Nipple ½”Ø x 5” Sch. 40 (ASTM) 

(Heavy Duty)  

7 G.I. Pipe Riser ½”Ø x 12” threaded both ends 

sch. 40 (ASTM) Heavy Duty  

8 G.I. Pipe Riser ½”Ø x 18” threaded both ends 

sch. 40 (ASTM) Heavy Duty  

9 G.I. Coupling ½”Ø (Heavy Duty)  

10 G.I. Bushing 1”Ø x ¾” (Heavy Duty)  

11 G.I. Bushing 3/4”Ø x 1/2” (Heavy Duty)  
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12 150mmØ x 1”Ø C.I. Saddle Clamp  

13 100mmØ x 1”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)  

14 75mmØ x 1”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)  

15 50mmØ x 1”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)  

16 150mmØ x 1/2”Ø C.I. Saddle Clamp   

17 100mmØ x 1/2”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)   

18 75mmØ x 1/2”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)   

19 50mmØ x 1/2”Ø Clip Type Plastic Saddle 

Clamp (Double Clip)   

20 Brass Comb Corp. Stopcock 1”Ø (Flared 

Type)   

21 Brass St. Coupling 1”Ø (Flared Type)   

22 Brass Comb. Corp. Stopcock ½”Ø (Flared 

Type)   

23 Brass St. Coupling 1/2”Ø (Flared Type)   

24 HDPE Tubing ½”Ø SDR-II CTS 

(300m/Roll)  
 

25 HDPE Tubing 1”Ø SDR-II CTS (90m/Roll)   

 
Thread Seal Tapes (High Quality)  

26 PTFE Tread Seal Tape (1/2” x 10m)  

REPAIR AND MAINTENANCE OF 

SERVICE CONNECTIONS, 

TRANSMISSION, AND 

DISTRIBUTION MAINS 

 

 
Service Connection  

1 G.I. Elbow 1/2” x 90⁰ (Heavy Duty)  

2 G.I. Elbow 3/4” x 90⁰ (Heavy Duty)  
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3 G.I. Elbow 1” x 90⁰ (Heavy Duty)  

4 G.I. Coupling 1/2” (Heavy Duty)  

5 G.I. Coupling 3/4” (Heavy Duty)  

6 G.I. Coupling 1” (Heavy Duty)  

7 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty)  

8 G.I. St. Elbow 3/4” x 90⁰ (Heavy Duty)  

9 G.I. St. Elbow 1” x 90⁰ (Heavy Duty)  

10 G.I. St. Elbow 2” x 90⁰ (Heavy Duty)  

11 G.I. Nipple ½” x 2” sch. 40 (ASTM) Heavy 

Duty  

12 G.I. Nipple ½” x 3” sch. 40 (ASTM) Heavy 

Duty  

13 G.I. Nipple ½” x 4” sch. 40 (ASTM) Heavy 

Duty  

14 G.I. Nipple ½” x 5” sch. 40 (ASTM) Heavy 

Duty  

15 G.I. Nipple 3/4” x 2” sch. 40 (ASTM) Heavy 

Duty  

16 G.I. Nipple 3/4” x 3” sch. 40 (ASTM) Heavy 

Duty  

17 G.I. Nipple 3/4” x 5” sch. 40 (ASTM) Heavy 

Duty  

18 G.I. Nipple 1” x 2” sch. 40 (ASTM) Heavy 

Duty  

19 G.I. Nipple 1” x 3” sch. 40 (ASTM) Heavy 

Duty 
 

20 G.I. Nipple 1” x 4” sch. 40 (ASTM) Heavy 

Duty  

21 G.I. Nipple 1” x 5” sch. 40 (ASTM) Heavy 

Duty  

22 G.I. Close Nipple 1” sch. 40 (ASTM) Heavy 

Duty  

23 G.I. UNION PATENTE 1/2” (Heavy Duty)  
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24 G.I. UNION PATENTE 3/4” (Heavy Duty)  

25 G.I. UNION PATENTE 1” (Heavy Duty)  

26 G.I. Close Nipple ½” sch.40 (ASTM) Heavy 

Duty  

27 G.I. Reducer ¾” x ½” (Heavy Duty)  

28 G.I. Pipe Riser ½” x 18” threaded both ends 

Sch.40 (ASTM) H.D  

29 G.I. Pipe Riser 1” x 18” threaded both ends 

Sch.40 (ASTM) H.D 
 

30 G.I. Pipe Riser 1” x 12” threaded both ends 

Sch.40 (ASTM) H.D  

31 G.I. Pipe Riser 1/2” x 12” threaded both ends 

Sch.40 (ASTM) H.D 
 

32 G.I. Pipe Riser 3/4” x 18” threaded both ends 

Sch.40 (ASTM) H.D 
 

33 G.I. Tee 1/2” (Heavy Duty)  

34 G.I. Tee 3/4” (Heavy Duty)  

35 G.I. Tee 1” (Heavy Duty)  

36 G.I. Cross Tee 1/2” (Heavy Duty)  

37 G.I. Cross Tee 3/4” (Heavy Duty)  

38 G.I. Cross Tee 1” (Heavy Duty)  

39 G.I. Bushing ¾” x ½” (Heavy Duty)  

40 G.I. Bushing 1” x 3/4” (Heavy Duty)  

41 G.I. Bushing 1” x 1/2” (Heavy Duty)  

42 G.I. Pipe ½” x 6.0 MTS ASTM  

43 G.I. Plug ½” HD (BIG HEAD)  

44 G.I. Plug 3/4” HD (BIG HEAD) 
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45 G.I. Cap Plug ½”  

46 G.I. Cap Plug 3/4”  

47 G.I. Cap Plug 1”  

48 Brass Union Coupling 1/2 ” F.T.  

49 Brass Union Coupling 3/4” F.T.  

50 Brass Union Coupling 1” F.T.  

51 50MMØ x ½” Clip Type Plastic Saddle 

Clamp  

52 50MMØ x 1” Clip Type Plastic Saddle 

Clamp  

53 75MMØ x 1/2” Clip Type Plastic Saddle 

Clamp  

54 75MMØ x 3/4” Clip Type Plastic Saddle 

Clamp  

55 75MMØ x 1” Clip Type Plastic Saddle 

Clamp 
 

56 100MMØ x 1/2” Clip Type Plastic Saddle 

Clamp 
 

57 100MMØ x 3/4” Clip Type Plastic Saddle 

Clamp 
 

58 100MMØ x 1” Clip Type Plastic Saddle 

Clamp 
 

59 150MMØ x 1/2” C.I. Saddle Clamp  

60 150MMØ x 3/4” C.I. Saddle Clamp  

61 150MMØ x 1” C.I. Saddle Clamp  

62 Brass St. Coupling ½” F.T.  

63 Brass St. Coupling 3/4” F.T.  

64 Brass St. Coupling 1” F.T.  

65 Brass Comb. Corp. Stopcock ½” F.T.  

66 Brass Comb. Corp. Stopcock 3/4” F.T.  
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67 Brass Comb. Corp. Stopcock 1” F.T.  

68 Brass Ball Valve with Lockwing ½”  

69 Brass Gate Valve 1” (Heavy Duty)  

70 Brass Gate Valve 2” (Heavy Duty)  

71 P.E Tubing ½” CTS (300m/roll)  

72 P.E Tubing 3/4” CTS (150m/roll)  

73 P.E Tubing 1” CTS (90m/roll)  

74 H.D.P.E Pipe ½” ISO SDR-9 (90m/roll)  

75 H.D.P.E Pipe 3/4” ISO SDR-9 (90m/roll)  

76 H.D.P.E Pipe 1” ISO SDR-9 (90m/roll)  

77 Tapelon Tape ½” Tombo  

78 Hacksaw Blade (Lenox) 100 pcs/box  

 Distribution Line  

79 100MMØ C.I. Elbow x 90 M/M  

80 150MMØ C.I. Valve Box Cover  

81 100MMØ C.I. Gate Valve F/F  

82 150MMØ Gate Valve M/M  

83 50MMØ C.I. Adaptor M/F  

84 150MMØ C.I. Adaptor M/F  

85 50MMØ Dresser Coupling C.I.  

86 75MMØ Dresser Coupling C.I.  

87 100MMØ Dresser Coupling C.I.  

88 150MMØ Dresser Coupling C.I.  

89 50MMØ x 6.0 MTS PVC Pipe C-150  
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90 75MMØ x 6.0 MTS PVC Pipe C-150  

91 100MMØ x 6.0 MTS PVC Pipe C-150  

92 150MMØ x 6.0 MTS PVC Pipe C-150  

93 75MMØ x 90⁰ CI Bend  

94 75MMØ CI Gate Valve M/M  

95 C.I. Body Air Release Valve 1”  

96 Mechanical End Cap 50MMØ  

97 Mechanical End Cap 100MMØ  

98 C.I. Sleeve Type Coupling 150MMØ  

99 C.I. Gate Valve 50MMØ F/F  

100 C.I. Gate Valve 50MMØ M/F  

101 C.I. Gate Valve 50MMØ F/M  

102 C.I. Gate Valve 75MMØ F/M  

103 C.I. Dresser Coupling 200MMØ  

104 C.I. Dresser Coupling 250MMØ  

105 C.I. Adaptor 75MMØ M/F  

106 C.I. Adaptor 100MMØ M/F  

107 C.I. Reducer 100MMØ x 50MMØ M/M  

108 C.I. Bend 50MMØ x 90⁰ M/M  

109 C.I. Bend 50MMØ x 45⁰ M/M  

110 C.I. Bend 150MMØ x 45⁰ M/M  

111 C.I. Bend 150MMØ x 90⁰ M/M  

112 C.I. Bend 150MMØ x 90⁰ M/F  

 Transmission Line  
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113 250mm CI/DI Sleeve Type Coupling OD: 

280MMØ 
 

114 300mm CI/DI Sleeve Type Coupling OD: 

330MMØ 
 

115 350mm CI/DI Sleeve Type Coupling OD: 

382MMØ 
 

RECTIFICATION OF WATER 

METER UNDER ZONE 1-4 

 

1 G.I. Elbow 1/2” Heavy Duty 90⁰  

2 G.I. Elbow 3/4” Heavy Duty 90⁰  

3 G.I. Elbow 1” Heavy Duty 90⁰  

4 G.I. Coupling ½” Heavy Duty   

5 G.I. St. Elbow ½” Heavy Duty 90⁰   

6 G.I. Nipple ½” x 2” Heavy Duty Sch. 40 

(ASTM)  
 

7 G.I. Nipple ½” x 3” Heavy Duty Sch. 40 

(ASTM)  
 

8 G.I. Nipple ½” x 4” Heavy Duty Sch. 40 

(ASTM)  
 

9 G.I. Nipple ½” x 5” Heavy Duty Sch. 40 

(ASTM)  
 

10 G.I. Nipple 1” x 3” Heavy Duty Sch. 40 

(ASTM)  
 

11 G.I. Nipple 1” x 4” Heavy Duty Sch. 40 

(ASTM)  
 

12 G.I. Nipple 1” x 5” Heavy Duty Sch. 40 

(ASTM)  
 

13 G.I. Close Nipple 1” Sch. 40 (ASTM) Heavy 

Duty  
 

14 G.I. Close Nipple 1/2” Heavy Duty Sch. 40 

(ASTM)  
 

15 G.I. Riser ½” x 18” Heavy Duty Sch. 40 

(ASTM) Threaded Both Ends  
 

16 G.I. Riser ½” x 12” Heavy Duty Sch. 40 

(ASTM)  Threaded Both Ends  
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17 G.I. Riser 1” x 18” Heavy Duty Sch. 40 

(ASTM)  Threaded Both Ends  
 

18 G.I. Pipe ½” x 6.0 MTS ASTM   

19 G.I. Plug ½” Heavy Duty (Big Head)   

20 Brass Ball Valve with Lockwing ½”  

21 Brass Gate Valve 1” Heavy Duty  

22 Brass Gate Valve 2” Heavy Duty  

23 H.D.P.E. Tubing ½” ISO (90m/roll) sdr9  

24 H.D.P.E. Tubing 3/4” ISO (90m/roll) sdr9  

25 Tapelon Tape ½” TOMBO  

26 Hacksaw Blade (LENOX) 100pcs/box  

 

SERVICE CONNECTION 

MATERIALS 

 

1 50mm x 1/2” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

2 50mm x 3/4” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

3 50mm x 1” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

4 75mm x 1/2” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

5 75mm x 3/4” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

6 75mm x 1” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

7 100mm x 1/2” Clip Type Plastic Saddle 

Clamp (Double Clip) 
 

8 100mm x 3/4” Clip Type Plastic Saddle 

Clamp (Double Clip) 
 

9 100mm x 1” Clip Type Plastic Saddle Clamp 

(Double Clip) 
 

10 150mm x 1/2” C.I. Saddle Clamp  
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11 150mm x 3/4” C.I. Saddle Clamp  

12 150mm x 1” C.I. Saddle Clamp  

13 Brass Comb. Corp. Stopcock 1/2”Ø (flared 

type) 
 

14 Brass Comb. Corp. Stopcock 3/4”Ø (flared 

type) 
 

15 Brass Comb. Corp. Stopcock 1”Ø (flared 

type) 
 

16 Brass St. Coupling 1/2”Ø (flared type)  

17 Brass St. Coupling 3/4”Ø (flared type)  

18 Brass St. Coupling 1”Ø (flared type)  

19 Brass Ballvalve w/ lockwing ½”  

20 G.I. Pipe riser 1/2”Ø x 12” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

21 G.I. Pipe riser 1/2”Ø x 18” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

22 G.I. Pipe riser 1/2”Ø x 24” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

23 G.I. Pipe riser 3/4”Ø x 18” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

24 G.I. Pipe riser 1”Ø x 18” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

25 G.I. Pipe riser 1”Ø x 12” threaded both ends 

Sch. 40 (ASTM) Heavy Duty 
 

26 H.D.P.E. Tubing 1/2” SDR-11 CTS 

(300m/roll) 
 

27 H.D.P.E. Tubing 3/4” SDR-11 CTS 

(150m/roll) 
 

28 H.D.P.E. Tubing 1” SDR-11 CTS (90m/roll)  

29 G.I. Reducer 3/4” x 1/2”Ø (Heavy Duty)  

30 G.I. Reducer 1 1/4” x 1”Ø (Heavy Duty)  

31 G.I. Elbow 1/2” x 90⁰ (Heavy Duty)  
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32 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty)  

33 G.I. Elbow 3/4” x 90⁰ (Heavy Duty)  

34 G.I. St. Elbow 3/4” x 90⁰ (Heavy Duty)  

35 G.I. Elbow 1” x 90⁰ (Heavy Duty)  

36 G.I. St. Elbow 1” x 90⁰ (Heavy Duty)  

37 G.I. Bushing 1” x ¾” (Heavy Duty)  

38 G.I. Bushing 3/4” x 1/2” (Heavy Duty)  

39 PTFE Tread Seal Tape (1/2” x 10m)  

40 G.I. Tee 1”Ø (Heavy Duty)  

41 G.I. Close Nipple 1/2”Ø Sch. 40 (ASTM) 

Heavy Duty 
 

42 G.I. Close Nipple 3/4”Ø Sch. 40 (ASTM) 

Heavy Duty 
 

43 G.I. Close Nipple 1”Ø Sch. 40 (ASTM) 

Heavy Duty 
 

44 G.I. Nipple 1”Ø x 2” Sch. 40 (ASTM) Heavy 

Duty 
 

45 G.I. Nipple 1”Ø x 3” Sch. 40 (ASTM) Heavy 

Duty 
 

46 G.I. Nipple 1”Ø x 4” Sch. 40 (ASTM) Heavy 

Duty 
 

47 G.I. Nipple 1”Ø x 5” Sch. 40 (ASTM) Heavy 

Duty 
 

48 G.I. Nipple 3/4”Ø x 2” Sch. 40 (ASTM) 

Heavy Duty 
 

49 G.I. Nipple 3/4”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 
 

50 G.I. Nipple 3/4”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 
 

51 G.I. Nipple 1/2”Ø x 2” Sch. 40 (ASTM) 

Heavy Duty 
 

52 G.I. Nipple 1/2”Ø x 3” Sch. 40 (ASTM) 

Heavy Duty 
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53 G.I. Nipple 1/2”Ø x 4” Sch. 40 (ASTM) 

Heavy Duty 
 

54 G.I. Nipple 1/2”Ø x 5” Sch. 40 (ASTM) 

Heavy Duty 
 

55 G.I. Cross Tee 1/2”Ø (Heavy Duty)  

56 G.I. Tee 1/2”Ø (Heavy Duty)  

57 Brass Gate Valve 1”  

58 G.I. Coupling 1/2”Ø (Heavy Duty)  

59 G.I. Cap Plug 1/2”  

60 G.I. Cap Plug 3/4”  

61 G.I. Cap Plug 1”  

62 Brass Check Valve Swing Type 1/2”Ø 

(Heavy Duty) 
 

63 G.I. Cross Tee 2”Ø (Heavy Duty)  

64 G.I. Tee 2”Ø (Heavy Duty)  

65 G.I. Nipple 2”Ø x 5” Sch. 40 (ASTM) Heavy 

Duty 
 

66 G.I. Bushing 2” x 3/4” (Heavy Duty)  

67 G.I. St. Elbow 1/2” x 90⁰ (Heavy Duty)  

68 G.I. Pipe Riser 1/2”Ø x 12” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 
 

69 G.I. Pipe Riser 1/2”Ø x 18” threaded both 

ends Sch. 40 (ASTM) Heavy Duty 
 

70 G.I. Elbow 1/2” x 90⁰ Heavy Duty  

71 G.I. Nipple 2”Ø x 3” Sch. 40 (ASTM) Heavy 

Duty 
 

72 Brass Gate Valve 2”  

73 Companion Flange w/ thread 2”  

74 G.I. Nipple 2”Ø x 4” Sch. 40 (ASTM) Heavy 

Duty 
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75 Adaptor M/F 2”  

76 C.I. Elbow 2” x 90⁰ M/M  

77 C.I. Gate Valve 2” M/F  

78 C.I. Valve Box Cover 2”  

79 C.I. Tee 4” x 2” M/F  

80 C.I. Tee 2” x 2” M/F  

81 C.I. Dresser Coupling 4”  

82 C.I. Dresser Coupling 2”  
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Technical Specifications 
TECHNICAL SPECIFICATIONS 

Item / 

Service 

Maximum 

Quantity 

Technical 

Specifications / Scope 

of Work 

Statement of Compliance 

  

      [Bidders must state here either 

“Comply” or “Not Comply” against 

each of the individual parameters of 

each Specification stating the 

corresponding performance 

parameter of the equipment offered. 

Statements of “Comply” or “Not 

Comply” must be supported by 

evidence in a Bidders Bid and cross-

referenced to that evidence. Evidence 

shall be in the form of manufacturer’s 

un-amended sales literature, 

unconditional statements of 

specification and compliance issued 

by the manufacturer, samples, 

independent test data etc., as 

appropriate. A statement that is not 

supported by evidence or is 

subsequently found to be contradicted 

by the evidence presented will render 

the Bid under evaluation liable for 

rejection. A statement either in the 

Bidder's statement of compliance or 

the supporting evidence that is found 

to be false either during Bid 

evaluation, post-qualification or the 

execution of the Contract may be 

regarded as fraudulent and render the 

Bidder or supplier liable for 

prosecution.] 
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Section VIII. Checklist of Technical and 

Financial Documents  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

70 

 

 

 

Checklist of Technical and Financial Documents 
 

I. TECHNICAL COMPONENT ENVELOPE 

 

Class “A” Documents 

Legal Documents 

    (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

    (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document,  

and 

    (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

    (d) Tax clearance per E.O.  No. 398, s. 2005, as finally reviewed and approved 

by the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

    (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

    (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided for in Sections 

23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the 

relevant period as provided in the Bidding Documents; and 

    (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

    (i) Conformity with the Technical Specifications, which may include 

production/delivery schedule, manpower requirements, and/or after-

sales/parts, if applicable; and 

    (j) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

    (k) The Supplier’s audited financial statements, showing, among others, the 

Supplier’s total and current assets and liabilities, stamped “received” by the 
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BIR or its duly accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years from the date of 

bid submission; and 

    (l) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC);  

or  

A committed Line of Credit from a Universal or Commercial Bank in lieu of 

its NFCC computation. 

 

Class “B” Documents 

    (m) If applicable, a duly signed joint venture agreement (JVA) in case the joint 

venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

Other documentary requirements under RA No. 9184 (as applicable) 

    (n) [For foreign bidders claiming by reason of their country’s extension of 

reciprocal rights to Filipinos] Certification from the relevant government 

office of their country stating that Filipinos are allowed to participate in 

government procurement activities for the same item or product. 

    (o) Certification from the DTI if the Bidder claims preference as a Domestic 

Bidder or Domestic Entity. 

 

25 FINANCIAL COMPONENT ENVELOPE 

    (a) Original of duly signed and accomplished Financial Bid Form; and 

    (b) Original of duly signed and accomplished Price Schedule(s). 
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         Republic of the Philippines 

METRO ROXAS WATER DISTRICT 
MRWD Bldg., Km. 1, Roxas City 5800, Philippines 

 

 
BIDS & AWARDS COMMITTEE 

Checklist of Requirements for Bidders 
 

ELIGIBILITY & TECHNICAL REQUIREMENTS (TECHNICAL ENVELOPE), AND 
FINANCIAL REQUIREMENTS (FINANCIAL ENVELOPE) FOR THE PROCUREMENT 

OF GOODS IN ACCORDANCE TO THE REVISED IMPLEMENTING RULES AND 
REGULATIONS (IRR) OF R. A. 9184 
 

Name of Project: Contract for the Supply and Delivery of Various Service  
Connection Materials 

Total Approved Budget for the Contract:  Php12,679,560.00                                                           
Pre-Bid Conference: November 23, 2022 at 9:00 A.M. (Hybrid Meeting) 
Deadline for the Submission and Opening of Bids: December 9, 2022 at 

                                                                            9:00 A.M. (MRWD Bundy Clock)                                                                       
Delivery Period: Within 60 Calendar Days from receipt of Contract, Purchase   

                              Order and Notice to Proceed 
Payment Period: Within 30 Calendar Days after Inspection and Final Acceptance 

 
     
 

First Envelope (Technical Proposal) 
 

ELIGIBILITY REQUIREMENTS: 
 
Class “A” Documents 

 
        Legal Document 
 

1. Valid PhilGEPS Certificate of Registration and Membership in accordance with 
Section 8.5.2 of the IRR Pursuant to GPPB Resolution No. 15-2021 dated October 

14, 2021, except for foreign bidders participating in the procurement by a Philippine 
Foreign Service Office or post, which shall submit their eligibility documents under 

Section 23.1 of the IRR, provided, that the winning bidder shall register with the 
PhilGEPS in accordance with Section 37.1.4 of the IRR;  
 

2. Valid Registration Certificate from Security and Exchange Commission (SEC) for 
corporation and partnership, Department of Trade and Industry (DTI) for sole 

proprietorship; Cooperative Development Authority (CDA) for cooperatives; or any 
proof of registration with Articles of Incorporation, Partnership, whichever is 
applicable and appropriate including amendments thereto, under existing laws of 

the Philippines; 
 

3. Valid Mayor's Permit/Municipal License issued by the city or municipality where the 
principal place of business of prospective bidder is located; 

 
4. Valid Tax clearance per E.O. 398, s.2005, as finally reviewed and approved by the 

BIR (GPPB Res.21-203, 30 July 2013); 
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        Technical Document 
 

5. Statement of all its ongoing government and private contracts, including contracts 

awarded but not yet started, if any, whether similar or not similar in nature and 
complexity to the contract to be bid: and 
 
Statement of the Bidder’s single largest completed contract (SLCC) similar to the 
contract to be bid, in accordance with ITB Clause 5.4, within the relevant period as 

provided in the BDS. A bidder must have at least one (1) single largest contract 
equivalent to or at least twenty-five percent (25%) of the ABC for the last two (2) 

years which is similar in nature to the goods being offered: 
 
The statement shall include, for each contract, the following:  

 (1)   name of the contract; 
 (2) date of the contract; 

 (3) contract duration; 
 (4) owner’s name and address; 

 (5) kinds of Goods; 
 (6) For Statement of Ongoing Contract – amount of contract and value of 

outstanding contracts;  

                      (7)   For Statement of SLCC – amount of completed contracts, adjusted by 
the Bidder to current prices using PSA’s consumer price index, if 

necessary for the purpose of meeting the SLCC requirement; 
                     (8)    date of delivery; and 

                      (9)   end user’s acceptance or official receipt(s) or sales invoice issued for 
the contract, if completed, which shall be attached to the statements. 

 

6. Original Bid Security bidders may submit the Bid Securing Declaration (BSD) or 
any bid security acceptable forms in the Bidding Documents the amount of which 

shall be not less than the percentage of the ABC in accordance with the following 
schedule: 

 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

      Cash or cashier’s/manager’s check issued by a 
Universal or Commercial Bank; 

 
 

Two percent (2%) = Php253,591.20 

 
                   
                    

      Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: 

Provided, however, that it shall be confirmed or 
authenticated by a Universal or Commercial Bank, 
if issued by a foreign bank; 

      Surety bond callable upon demand issued by a 
surety or insurance company duly certified by the 

Insurance Commission as authorized to issue such 
security; 

 

Five percent (5%) =   Php633,978.00 

                  
       

             

 
7. Conformity with the technical specification as enumerated and 

Specified in Section VI (Schedule of Requirements) and Section VII 

(Technical Specifications) of the bidding documents; 
 

8. Duly Notarized Omnibus Sworn Statement in accordance with Section 25.3 of the 
Revised IRR of RA 9184; 

 

Duly Notarized Authority of the Signatory:  
    a.) For Sole Proprietorship- “Special Power of Attorney” issued by the   

         proprietor granting full power and authority to do, execute and   
         perform any and all acts necessary for the bidding at hand or an  
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         “Affidavit of Undertaking” if the sole proprietor himself/herself is  
         the authorized signatory; 

         b.) For Corporation, Cooperative, or Joint Venture- 
             “Secretary’s Certificate” issued by the Corporate Secretary  

              indicating the Board Resolution No. granting full power  
              and authority to do, execute and perform any and all acts  

              necessary for the bidding at hand; or 
         c.)  For Partnership – a “Joint Special Power of Attorney (SPA)”    
              issued by concerned Partners granting full power and                

              authority to do, execute and perform any and all acts necessary  
              for the bidding at hand. 

 
        Financial Document 
 

9. Audited financial statements, stamped "received" by the Bureau of Internal Revenue 
(BIR) or its duly accredited and authorized institutions, showing, among others, the 

prospective bidder's total and current assets and liabilities for the preceding calendar 
year, which should not be earlier than two (2) years from bid submission; 

 
10.  Net Financial Contracting Capacity (NFCC) computation which must be at least equal 

to the Approved Budget for the Contract (ABC) in accordance with ITB Clause 5.5 or 

a committed Line of Credit from a universal or commercial bank which must be at 
least equal to ten percent (10%) of the ABC; 

 
Class “B” Document 
 

11.  If applicable, the JVA, in case the joint venture is already in existence, or duly 
notarized statements from all the potential joint venture partners in accordance 

with Section 23.1 (b) of the IRR; 
 

12. For foreign bidders claiming eligibility by reason of their country’s extension 
of reciprocal rights to Filipinos, a certification from the relevant government 

office of their country stating that Filipinos are allowed to participate in their 
government procurement activities for the same item or product. 

 

13. Certification from the DTI if the Bidder claims preference as a Domestic Bidder 
or Domestic Entity. 

 

Additional Technical Requirements  
 

14. Duly signed Production/ Delivery schedule indicating its commitment to deliver the 
Goods within 60 calendar days from receipt of Contract, Purchase Order and Notice 

to Proceed; 
 

15. Duly signed Technical Offer with the following complete data: item number, 
unit, item description, quantity, remarks (Complying or non-complying), 
reference/brand/manufacturer’s name of the goods offered, printed name 

and signature of the authorized signatory and its designation; 
 

16. Permit to operate as manufacturer of the Goods being offered or in case of 
Dealer/Distributor, Dealership/ Distributorship Certificate issued by the Manufacturer 

of   the Goods being offered with contact number and contact person written in 
English; 

 
17. Brochures and/or Shop Drawings of all the items stipulated under Section VI 

(Schedule of Requirements) of the bidding documents; 
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18. Certification from the bidder that it has no delinquent delivery with MRWD 

duly signed by Head of the Property and Materials Management Division and 
its duly authorized representative. 

 
Second Envelope (Financial Proposal) 
 
1. Original of duly signed and accomplished Financial Bid Form with the following data: 

1. Supplier’s/ Company’s name; 
2. Address of the company or office address; 

3. Date; 
4. Unit Price for each item; 

5. Total Price per item; 
6. Total Bid Proposal in figure; 

7. Amount in words of the Total Bid Financial Proposal; 
8. Supplier’s name 
9. Supplier’s signature over printed name 

10. Designation in the company of the signatory; 
11.  Tax Identification Number (TIN) 

12.  Date signed; and Telephone or Fax No.  
 
2. Original of duly signed and accomplished Price Schedule(s). 

 
Note:  
 

1. The Checklist of Requirements for Bidders shall form part of the bidding documents. 
Any discrepancy among the list of requirements indicated in Section II of the bidding 
documents and the Checklist of Requirements for Bidder’s, the latter shall prevail.  

2. Participating bidders are required to use/follow the prescribed forms issued upon 
purchase of the bidding documents.  

3. Bidders must submit one (1) original copy and three (3) certified copies by the 
bidder or its duly authorized representative/s for each of the required documents. 

4. Bidders must submit two (2) sealed envelope for Technical Proposal and Financial 
Proposal. 

5.  Arrange the submitted bidding documents according to number in the Checklist of 
Requirements for Bidders with corresponding tabbing. 

6. Bidders must submit their Technical Specifications, and Bid Financial Offer per 
project. 
 

For the information and guidance of all concerned. 

 
 
Approved by: 

 
  (Originally Signed) 

TERESITA A. DELOTAVO 
Chairperson 
Bids and Awards Committee 
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