

Republic of the Philippines METRO ROXAS WATER DISTRICT MRWD Bldg., Km. 1, Roxas City 5800, Philippines

Notice of Award

January 2, 2024

MR. MARTIN E. FLESTADO Area Manager UNI-FIELD ENTERPRISE INC.

150 Corporate Center, Panay Avenue South Triangle

Quezon City

Sir:

We are pleased to notify you that your bid proposal for the Contract on the Supply and Delivery of One Thousand (1,000) Sets of Water Meter Insert for 1/2" Ø ARAD Brass Water Meter Body for Lot 2 dated November 23, 2023 for the execution of UNI-FIELD ENTERPRISE INC. with a total bid financial proposal of One Million Six Hundred Thousand Pesos and 00/100 (P1,600,000.00) is hereby accepted and declared as the winning bid.

Accordingly, you are hereby required to provide within ten (10) calendar days from receipt of this notice the Performance Security in any of the following forms:

Form of Performance Security		Amount of Bid Security (Equal to Percentage of the ABC) Five Percent (5%)	
 Cash, Cashier's/ Manager's Check issued by a Universal or Commercial Bank; Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial bank, if issued by a foreign bank. 			
t	Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	Thirty Percent (30%)	

Failure to provide the Performance Security Bond shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Please acknowledge receipt of this notice by signing in the space provided below. Keep one copy and return the duly signed copy to MRWD BAC Secretariat through mail.

Very truly yours,

ATTY. DANTE A. AR	CANGELES	
General Manager	7	

By Authority of the Board of Directors through Board Resolution No. 130 Series of 2023. Approved Date: December 18, 2023

Conforme:

MR.	MARTIN	E. FL	ESTA	DO
-----	--------	-------	------	----

Area Manager

Date: